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SOLICITATION:

1) Section 00010: Delete the Unit Price Schedule and substitute the attached revised
Unit Price schedule, Pages 00010-3 through 00010-4, dated Mar 19, 2003.

SPECIFICATIONS:

2) Section 01050, Page 12, Paragraph 1.10.4(d): Delete this paragraph and substitute
the following:

“d)   Willow street relief culvert access road (option); concurrent with closures:
The Contractor will be notified at the award of contract if it will execute this option.  If
the Government executes this option, the Contractor shall proceed to start construction
within 15 days after the NTP.  The Contractor shall immediately submit the rockfill
material for Government approval.  The contractor shall utilized the existing access road
for the PADOT Carey Ave Bridge construction; however, PADOT proposes to remove
this access road and reconstruct the levee embankment in July 2003.  The Contractor
shall have use of this access road until 1 July 2003.  If the Contractor is still constructing
the Willow St. Access Road after 1 July 2003, the Contractor shall provide a new access
route over the levee to the work area at no additional cost to the Government.  Heavy
hauling trucks, such as fully loaded dump trucks and concrete trucks, will not be
permitted to traffic, at any time, on the existing levee crest and ramp pavements.  After 1
July 2003, the newly constructed Willow Street relief culvert access road may be
accessed by using the existing levee ramps for light weight vehicles and construction
equipment.  However, if hauling and concrete trucks need to traffic on the levee crest and
ramp pavements to access the riverside relief culvert access road, the loads for dump and
concrete trucks shall be restricted to not more than one-third (1/3) of the total load
capacity of the truck; and the number of trips shall be restricted by the Contracting
Officer.  Any damage to the pavement due to truck traffic shall be repaired in-kind by the
Contractor at no additional cost to the Government.”

3) Section 01050, Page 12, Paragraph 1.10.4(h): Delete the last sentence and
substitute the following:  "The Contractor shall assume that the access road will be
available for use in order to access the riverside outlet and flap gates of the Willow Street
Relief Culvert for vehicle use as specified in paragraph (d) above.”

4) Page 01270-6, Paragraph 1.4.8:  Immediately after this paragraph, insert the
following new paragraph:

“1.4.9  ELECTRIC DUCTBANK - ITEM NO. 0009 (OPTION): No separate measurement
shall be made for the Electric Ductbank.  Payment for the Electric Ductbank shall include all
items of work, labor, equipment, and materials necessary to complete the installation of the
Electrical Ductbank as shown on the drawings and as specified.  Such payment shall be full
compensation for furnishing all labor, equipment, and materials including, but not limited to,
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conduits, marking tape, concrete encasement of conduit, excavation, trenching and
backfilling, necessary to complete construction.  Payment shall be made at the contract lump
sum price for Item No. 0009, “ELECTRIC DUCTBANK” of the Unit Price Schedule.

5) Section 01270, Page 4, Paragraph 1.4.4:  In the 6th line, after the word "seeding,"
insert "R3 rock lining,".

6) Section 01270, Page 4, Paragraph 1.4.4: Delete the fifth sentence and substitute
the following: "The lump sum price shall also include all work associated with the
preparation of an approved Emergency Action Plan for the installation of the emergency
temporary closure, and shall include all cost for stand-by and/or for all cost for the
procurement, staging, and removal of materials and equipment which must be maintained
at the site in order to install the temporary closure within the 36 hours of notification by
the Government.”

7) Section 01270, Page 4, Paragraph 1.4.5: In the 6th line, after the phrase
"modification and replacing of flap gats," insert "leakage test,".

8) Section 01330, Submittal Register:  Add the attached submittal register for
Section 16375 to the project register.

9) Section 01451:  Delete the sample Construction Quality Control Report form at
the end of this section, as originally issued, and substitute therefore the attached sample
Construction Quality Control Report form.

10) Section 01510, Page 6, Paragraph 1.16 Delete this paragraph and substitute the
following:

“1.16    EMERGENCY CONSTRUCTION OF SOLOMON CREEK TEMPORARY
CLOSURE

a)  The Contractor shall submit an Emergency Action Plan for the installation of
the temporary closure during a flood event at the Solomon Creek closure structure.  This
plan shall be submitted for review 60 days prior to any construction work on the existing
closure.  The plan shall be approved by the contracting officer.  The plan shall describe
the type of structure proposed for the temporary closure, the methods and equipment to
be used, and how the closure will be completed within 36 hours of notification from the
Government, as discussed in Paragraph 1.16 (b) below.  The temporary closure structure
shall be designed by a Professional Engineer registered in the Commonwealth of
Pennsylvania, or a regularly manufactured product designed for this type of application;
in either case, design calculations shall be included in the plan.  The designed for the
temporary structure shall assume a water (river) level on the temporary structure at
elevation 548.
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b)  The Contracting Officer will provide the contractor 24 hours notice to
construct the emergency closure.  The contractor will be required to completely install the
structure within 12 hours from receiving the notice to proceed with the work from the
Contracting Officer

c)  The Contractor may find it necessary to procure and stage various materials and
equipment at the site in order to construct the temporary closure within the 36-hour time
requirement discussed in Paragraph 1.16 (b) above.  The Emergency Action Plan shall
clearly list (1) the materials or equipment that can be procured from an off-site source
and installed within the 36-hour time limit, and (2) those materials and equipment which
can not be procured and installed within the required 36-hour time limit and must be
procured prior to any construction work and staged on site.  Staging Area No. 3 will
likely be submerged when and if emergency closure option would be exercised.  All such
materials and/or equipment may be removed from the site upon completion of all work
and after the test installation of the newly modified Solomon Creek closure.

d)  All materials and equipment to construct the temporary emergency closure at
Solomon Creek shall be furnished by the Contractor.”

11) Section 13123:  Immediately after this section insert the attached Section 16375,
ELECTRICAL DISTRIBUTION SYSTEM, UNDERGROUND.  Revise the
specification table of contents to reflect this change.

DRAWINGS:

12) Plate 6:  In the Plan, change the label “STORM DRAINAGE CLOSURE” to
“STORM DRAINAGE SYSTEM”.

13) Plate 7:  Revise the 4th sentence of Demolition Detail Note 8 “THE
COURTHOUSE USAGE WILL BE PROVIDED BY THE CONTRACTING
OFFICER.” to read “THE COURTHOUSE USAGE IS 3,000 LBS. PER HOUR.”

14) Plate 8:  Add Electric Ductbank in accordance with attached Sketch SK C-1, dated
19 Mar 03.

15) Plate 9:

a) Add Electric Ductbank to Plan and Profile in accordance with attached Sketch SK
C-2, dated 19 Mar 03.

b) Add the following Note:

“3. ELECTRIC DUCTBANK TO EXTEND 15' UPSTREAM AND 20'
DOWNSTREAM OF LEVEE TOE.  SEE SHEET CC-5  FOR DUCTBANK DETAILS.”
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16) Plate 11:  Add Electric Ductbank Detail in accordance with attached Sketch SK C-3,
dated 19 Mar 03.

17) Plate 12:  Revise plan and profile and add new profile in accordance with
Sketches SK C-4 and SK C-5, dated 19 Mar 03.

18) Plate 30:  Revise plan in accordance with Sketch SK C-6, dated 19 Mar 03.

ATTACHMENTS:

1) Revised Price Schedule, dated Mar 19, 2003.
2) Revised Construction Quality Control Report
3) New Section 16375
4) Section 16375 Submittal Register
5) Sketches SK C-1 through SK C-6, dated 19 Mar 2003



SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

UNIT PRICE SCHEDULE
__________________________________________________________________________________
Item                                  Estimated
 No.               Description        Quantity    Unit    Price      Amount 
__________________________________________________________________________________

00010-3
DACW31-03-R-0010
March 19, 2003

BASE BID

0001 Courthouse Closure
Structure

---- JOB L.S. $_______

0002 Steel H-Piles

0002AA Steel H-Piles - 
Mobilization and
Demobilization ---- JOB L.S. $_______

0002AB Steel H-Piles -
Pile Lengths 2,970 LF $______ $_______

0002AC Steel H-Piles -
Pile Splices   3 EA $______ $_______

0002AD Steel H-Piles -
Pile Withdrawal    2 EA $______ $_______

0003 Removal of Temporary
Closure ---- JOB L.S. $_______

__________________________________________________________________________________

                                TOTAL ESTIMATED BASE BID AMOUNT   $               
                                                                                __

Optional Items

0004 Solomon Creek Railroad
Closure Structure
Modifications ---- JOB LS $_______

0005 Willow Street Relief
Culvert Modifications ---- JOB LS $_______

0006 Willow Street Relief
Culvert Access Road –
Rock Fill Material 2,200 CY $______ $_______

0007 Emergency Closure
Construction –
Courthouse ---- JOB LS $_______

0008 Emergency Closure
Construction –
Solomon Creek ---- JOB LS $_______



SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

UNIT PRICE SCHEDULE
__________________________________________________________________________________
Item                                  Estimated
 No.               Description        Quantity    Unit    Price      Amount 
__________________________________________________________________________________

00010-4
DACW31-03-R-0010
March 19, 2003

0009 Electric Duct Bank ---- JOB LS $_______

__________________________________________________________________________________

                      TOTAL ESTIMATED BASE AND OPTION BID AMOUNT  $_______________
                                                                                __

NOTES TO BIDDERS

Bidders must bid on all items including Optional Items. Failure to bid on all
items may be cause for rejection of the bid.

Optional Items may be exercised at any time within 900 calendar days after
contract award. The Contracting Officer may exercise the Optional Items by written
notice to the Contractor, postmarked within the period specified above. The Government
may exercise any, all or none of the listed Optional Items in any order.

No additional time for contract completion will be allowed when an Optional Item
is exercised.

EVALUATION EXCLUSION OF OPTIONS: The Government will evaluate offers for award
purposes by including only the price for the basic requirement; i.e., options will not
be included in the evaluation for award purposes. (FAR 52.217-3 APR 1984)
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CONSTRUCTION QUALITY CONTROL REPORT
Contractor Name

Contractor Phone Number

Contract No. DACW31-03-C-XXXX Date: ______________
Project Name:  Wyoming Valley Levee Raising Project
                           Wilkes-Barre Phase 2B
                           Wilkes-Barre, Luzerne County, Pennsylvania Report No.:  ________

Weather:  __________________ Temp:  _________ Site Conditions:  _________________
Superintendent:  __________________________________

Type of Workers Number Types of Construction Number
Equipment on Site

________________________ _______ _________________________ ________
________________________ _______ _________________________ ________
________________________ _______ _________________________ ________
________________________ _______ _________________________ ________
________________________ _______ _________________________ ________
________________________ _______ _________________________ ________
________________________ _______ _________________________ ________
________________________ _______ _________________________ ________

Total Prime Contractor Workers:  _________________
Total Prime Contractor Hours:  ___________________

Subcontractors:

Company Responsibility Foreman Workers/Hrs
___________________ ______________________ _______________ ____________
___________________ ______________________ _______________ ____________
___________________ ______________________ _______________ ____________
___________________ ______________________ _______________ ____________
___________________ ______________________ _______________ ____________
___________________ ______________________ _______________ ____________
___________________ ______________________ _______________ ____________

Total Subcontractor Workers:  _________________
Total Subcontractor Hours:  ___________________

Prime Contractor Subcontractor
Manhours Today: __________ Manhours Today: __________
Manhours this Month: __________ Manhours this Month: __________
Manhours this Project: __________ Manhours this Project: __________
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Contract Materials and Equipment Delivered to Site:
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

Did a Delay or Work Stoppage Occur Today?  _____Yes _____No (If Yes, Explain)

Has Anything Developed in the Work Which May Lead to a Change or Finding of Fact?
_____Yes _____No (If Yes, Explain)

Description of All Work Performed Today (List by Definable Features of Work)
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Preparatory or Initial Inspections Held (List by Spec Section and Description; Attach Inspection Checksheet)

Quality Control Inspections - Comments and Deficiencies Noted and Corrective Actions Taken
(List All Inspections by Subject and Spec Section)

All Instructions Received from QA Personnel and Actions Taken

Job Safety (Include Meetings Held and Deficiencies Noted with Corrective Actions)
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Other Comments and Remarks

Additional Attachments

Signature:  _______________________________________
Quality Control Representative/Manager

The above report is complete and correct, all materials and equipment used and all work
performed during this reporting period are in compliance with the contract specifications, and
submittals, except as noted above.

Signature:  _______________________________________
Contractor’s Approved Authorized Representative



WILKES-BARRE PHASE 2B WB2B

SECTION 16375

ELECTRICAL DISTRIBUTION SYSTEM, UNDERGROUND

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)

IEEE C2 (1997) National Electrical Safety Code

IEEE Std 100(1997) IEEE Standard Dictionary of Electrical and Electronics 
Terms

 
NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)

NEMA TC 6 (1990) PVC and ABS Plastic Utilities Duct 
for Underground Installation

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 70 (2002) National Electrical Code

UNDERWRITERS LABORATORIES (UL)

UL 651 (1995; Rev thru Oct 1998) Schedule 40 and 
80 Rigid PVC Conduit 

1.2   GENERAL REQUIREMENTS

1.2.1   Terminology

Terminology used in this specification is as defined in IEEE Std 100.

1.3   SUBMITTALS

Governmental approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-02 Shop Drawings

As-Built Drawings; G ED.

The as-built drawings shall be a record of the construction as installed.  
The drawings shall include the information shown on the contract drawings 
as well as deviations, modifications, and changes from the contract 
drawings, however minor.  The as-built drawings for this work shall be 
submitted in accordance with requirements as specified in Section 01720, 
AS-BUILT DRAWINGS.

SD-03 Product Data

Manufacturer's Catalog Data

Catalog cuts, brochures, circulars, specifications, product data, and 
printed information in sufficient detail and scope to verify compliance 
with the requirements of the contract documents.

SD-07 Certificates

Materials

Where materials are specified to conform to the standards of the 
Underwriters Laboratories (UL) or to be constructed or tested, or both, in 
accordance with the standards of the American National Standards Institute 
(ANSI), the Institute of Electrical and Electronics Engineers (IEEE), or 
the National Electrical Manufacturers Association (NEMA), the Contractor 
shall submit proof that the items provided conform to such requirements.  
The label of, or listing by, UL will be acceptable as evidence that the 
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items conform.  Either a certification or a published catalog specification 
data statement, to the effect that the item is in accordance with the 
referenced ANSI or IEEE standard, will be acceptable as evidence that the 
item conforms.  A similar certification or published catalog specification 
data statement to the effect that the item is in accordance with the 
referenced NEMA standard, by a company listed as a member company of NEMA, 
will be acceptable as evidence that the item conforms.  In lieu of such 
certification or published data, the Contractor may submit a certificate 
from a recognized testing agency equipped and competent to perform such 
services, stating that the items have been tested and that they conform to 
the requirements listed, including methods of testing of the specified 
agencies.  Compliance with above-named requirements does not relieve the 
Contractor from compliance with any other requirements of the 
specifications.

1.4   DELIVERY, STORAGE, AND HANDLING

Materials shall be visually inspected by the Contractor when received and 
prior to acceptance from conveyance.  Stored items shall be protected from 
the environment in accordance with the manufacturer's published 
instructions.  Damaged items shall be replaced.  

PART 2   PRODUCTS

2.1   STANDARD PRODUCT

Materials shall be the standard product of a manufacturer regularly engaged 
in the manufacture of the product and shall essentially duplicate items 
that have been in satisfactory use for at least 2 years prior to bid 
opening.

2.2   CONDUIT AND DUCTS

Ducts shall be single, round-bore type, with wall thickness and fittings 
suitable for the application. Duct lines where indicated shall be 
concrete-encased, thin-wall type.  

2.2.1   Concrete Encased Ducts

Ducts shall meet requirements for either UL 651 Schedule 40 or NEMA TC 6 
Type EB conduit/duct.

2.2.2   Conduit Sealing Compound

Compounds for sealing ducts and conduit shall have a putty-like consistency 
workable with the hands at temperatures as low as 35 degrees F, shall 
neither slump at a temperature of 300 degrees F, nor harden materially when 
exposed to the air.  Compounds shall adhere to clean surfaces of fiber or 
plastic ducts; metallic conduits or conduit coatings; concrete, masonry, or 
lead; any cable sheaths, jackets, covers, or insulation materials; and the 
common metals.  Compounds shall form a seal without dissolving, noticeably 
changing characteristics, or removing any of the ingredients.  Compounds 
shall have no injurious effect upon the hands of workmen or upon materials.

2.3   CONCRETE AND REINFORCEMENT

Concrete work shall have minimum 4000 psi compressive strength and conform 
to the requirements of Section 03300 CAST-IN-PLACE STRUCTURAL CONCRETE.  If 
required, concrete reinforcing shall be as specified in Section 03201 STEEL 
BARS AND WELDED WIRE FABRIC FOR CONCRETE REINFORCEMENT.

PART 3   EXECUTION

3.1   GENERAL INSTALLATION REQUIREMENTS

Conduits/ducts shall be installed in accordance with the manufacturer's 
published instructions.  Except as covered herein, excavation, trenching, 
and backfilling shall conform to the requirements of Section 02316a, 
EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS for work 
located outside the limits of the levee; and Section 02331, LEVEE 
EMBANKMENT CONSTRUCTION AND BACKFILLING FOR CLOSURE STRUCTURE for work 
located within the limits of the levee embankment and foundation.  
Impervious fill shall be used as trench backfill within the limits of the 
levee embankment foundation; however, fine drainage fill will be used to 
backfill the trench beneath landside third of the levee embankment.

3.1.1   Conformance to Codes
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The installation shall comply with the requirements and recommendations of 
NFPA 70 and IEEE C2 as applicable.

3.1.2   Verification of Dimensions

The Contractor shall become familiar with details of the work, shall verify 
dimensions in the field, and shall advise the Contracting Officer of any 
discrepancy before performing any work.

3.2   DUCT CLEANING

Duct shall be cleaned with an assembly that consists of a flexible mandrel 
(manufacturers standard product in lengths recommended for the specific 
size and type of duct) that is 1/4 inch less than inside diameter of duct, 
2 wire brushes, and a rag.  The cleaning assembly shall be pulled through 
conduit a minimum of 2 times or until less than a volume of 8 cubic inches 
of debris is expelled from the duct.

3.3   DUCT LINES

3.3.1   Requirements

Numbers and sizes of ducts shall be as indicated.  Duct lines shall be laid 
with a minimum slope of 4 inches per 100 feet.

3.3.2   Treatment

Ducts shall be kept clean of concrete, dirt, or foreign substances during 
construction.  Field cuts requiring tapers shall be made with proper tools 
and match factory tapers.  A coupling recommended by the duct manufacturer 
shall be used whenever an existing duct is connected to a duct of different 
material or shape.  Ducts shall be stored to avoid warping and 
deterioration with ends sufficiently plugged to prevent entry of any water 
or solid substances.  Ducts shall be thoroughly cleaned before being laid.  
Plastic ducts shall be stored on a flat surface and protected from the 
direct rays of the sun.

3.3.3   Concrete Encasement

Ducts requiring concrete encasements shall comply with NFPA 70.  Duct line 
encasements shall be monolithic construction.  At any point tops of 
concrete encasements shall be not less than the cover requirements listed 
in NFPA 70.  Separators or spacing blocks shall be made of steel, concrete, 
plastic, or a combination of these materials placed not farther apart than 
4 feet on centers.  Ducts shall be securely anchored to prevent movement 
during the placement of concrete and joints shall be staggered at least 6 
inches vertically.  The ends of all the ducts shall be securely capped and 
sealed to be water-tight.  The sealed/cap shall be able to withstand a 15 
foot water differential head.

3.3.4   Installation of Couplings

Joints in each type of duct shall be made up in accordance with the 
manufacturer's recommendations for the particular type of duct and coupling 
selected and as approved.

3.3.4.1   Plastic Duct

Duct joints shall be made by brushing a plastic solvent cement on insides 
of plastic coupling fittings and on outsides of duct ends.  Each duct and 
fitting shall then be slipped together with a quick 1/4-turn twist to set 
the joint tightly.

3.3.5   Duct Line Markers

Duct line markers shall be provided as indicated.  In addition to markers, 
plastic marking tape shall be placed approximately 6 to 12-inches below the 
ground surface.   The plastic marking tape shall meet the requirements as 
specified in Section 02316a, EXCAVATION, TRENCHING, AND BACKFILLING FOR 
UTILITIES SYSTEMS for work

3.4   ACCEPTANCE

Final acceptance of the facility will not be given until the Contractor has 
successfully completed all tests and after all defects in installation, 
material or operation have been corrected.

        -- End of Section --
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