

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912DR-04-B-0008			2. DATE ISSUED 25-Feb-04		DATE OPENED 26-Mar-04	PAGE 1 OF 1		
4. ISSUING OFFICE USAED-Baltimore Contracting Division, CENAB-CT-C 10 S. Howard Street Baltimore, Maryland 21201			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			Name and title of Certifying Official (Type)					
						Signature			Date Signed		
5. PROJECT TITLE MAINTENANCE DREDGING, WICOMICO RIVER, WICOMICO AND SOMERSET COUNTIES, MD.			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F.)			9. OFFERS					
						NO.: 1			NO.:		
			A. HIRED LABOR			A. OFFEROR Cottrell Contracting Corporation 328 N. Battlefield Blvd. Chesapeake, VA 23320			A. OFFEROR		
			B. REASONABLE CONTRACT			B. Bid Security (Type and Amount) 20%		B. Bid Security (Type and Amount)			
6. NUMBER OF AMENDMENTS ISSUED			x			C. REASONABLE CONTRACT without profit		C. Amendment Acknowledged Yes - Four		C. Amendment Acknowledged	
7A. ITEM No.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT		
0001	Mobilization and Demobilization		L.S.		\$467,687.00	L.S.	\$4,000,000.00				
0002	Dike Construction										
0002A	Mt Vernon		L.S.		\$69,527.00	L.S.	\$140,000.00				
0002B	Sharps Point		L.S.		\$74,240.00	L.S.	\$250,000.00				
0003	Maintenance Dredging										
0003A	Mt Vernon	35,465	C.Y.	\$5.80	\$205,697.00	\$7.00	\$248,255.00				
0003B	Sharps Point	92,146	C.Y.	\$6.95	\$640,414.70	\$6.00	\$552,876.00				
	Total Base Bid Amount				\$1,457,565.70		\$1,591,131.00				
0004	Option 1 - Dike Construction - New Cell at Sharps Point	54,900	C.Y.	\$2.73	\$149,877.00	\$4.25	\$260,775.00				
0005	Option 2 - Weir Box/ Effluent Pipeline		L.S.		\$29,821.00	L.S.	\$20,000.00				
0006	Option 3 - Maintenance Dredging - Sharps Point	39,564	C.Y.	\$4.84	\$191,489.76	\$5.00	\$197,820.00				
	Total Base Bid plus Options Amount				\$1,828,753.46		\$ 2,069,726.00				