AMENDMENT OF SOLICITATIO	N/MODIFICATION O	OF CONTRACT	1. CC	NTRACT ID C	ODE	PAGE OF PAGES
						1 2
2. MODIFICATION NO.:	3. EFFECTIVE DATE	4. REQUISITION/PURCHAS	E REC	Q. NO.	PROJECT NO	O. (If applicable)
0002	DEC 05, 2003	W81W3G-203	85-71	81		
6. ISSUED BY CODE	CA31	7. ADMINISTERED BY:			CODE	E1P0100
Department of the Army Baltimore District, Corps of Engineers		Contracting Division, Contract CENAB-CT-C	s Bran	ch		
Contracting Division P.O. Box 1715 Baltimore MD 21203-1715		10 S. Howard ST. Room 7000				
		Baltimore, MD 21203-1715	(11)	OA AMENDA	MENT OF SOL	LICITATION NO.
8. NAME AND ADDRESS OF CONTRACTOR (No., s.	treet, county, state and ZIP Co	oae)	(x)	W912DR-0		ACITATION NO.
			X	9B. DATED (		
				NOV 21, 20	,	
					CATION OF C	CONTRACT/ ORDER
				NO.		
				10B. DATED	(SEE ITEM 13	?)
9007						
CODE	FACILITY CODE	O AMENDMENTS OF SOLI	CTTAT	FIONE		
The above numbered solicitation is amended as set f  DATE OF RECEIPT OF PROPOSAL		•		not extended	l.	
DATE OF RECEIPT OF PROPOSAL	3 4:00 PM, LUCA	L TIME DEC 23, 2003				
Offers must acknowledge receipt of this amendment prior to the ho	our and date specified in the solicita	tion or as amended, by one of the fol	lowing	methods:		
(a) By completing Items 8 and 15, and returning1 copies of	of the amendment; (b) By acknowle	dging receipt of this amendment on e	ach cop	y of the offer subm	nitted; or (c) By so	eparate letter or telegram
which includes a reference to the solicitation and amendment num						
OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MA' may be made by telegram or letter, provided each telegram or lette		•		•	Ü	
may be made by tengram of fetter, provided dutil tengram of fetter		and any amenancing and is received	· prior c	o are opening noar	and date speeme	<b></b>
12. ACCOUNTING AND APPROPRIATION DATA (	f required)					
13. THIS I IT MO	TEM APPLIES ONLY TO MO DIFIES THE CONTRACT/O	ODIFICATIONS OF CONTRA RDER NO. AS DESCRIBED I	CTS/C N ITE!	ORDERS, M 14.		
A. THIS CHANGE ORDER IS ISSUED PURSONO. ITEM 10A	UANT TO: (Specify authority	) THE CHANGES SET FORT	H IN I	TEM 14 ARE M	IADE IN THE	CONTRACT ORDER
B. THE ABOVE NUMBERED CONTRACT/O appropriation date, etc.) SET FORTH IN ITEM	RDER IS MODIFIED TO RE M 14, PURSUANT TO THE A	FLECT THE ADMINISTRATI LUTHORITY OF FAR43.103(b	VE CI	HANGES (such	as changes in j	paying office,
C. THIS SUPPLEMENTAL AGREEMENT IS	ENTERED INTO PURSUAN	Γ TO AUTHORITY OF: chang	ges clai	ıse FAR 52.243.	1	
D. OTHER (Specify type of modification and au	uthority)					
E. IMPORTANT: Contractor is not, is required to	-					
14. DESCRIPTION OF AMENDMENT/MODIFICATI	ON (Organized by UCF section	on headings, including solicitat	ion/co	ntract subject m	atter where fea	ısible.)
DE	SIGN-BUILD MARINA/S	SHORELINE IMPROVE	MENT	ΓS		
		BASE, WASHINGTON,				
	SEE THE FO	LLOWING PAGE				
Except as provided herein, all terms and conditions of the	document referenced in Item 9.					
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF	CON	FRACTING OF	FICER (Type of	or print)
	1					

## AMENDMENT NO.0002 TO ADVERTISED RFP W912DR-04-R-0009 EFFECTIVE DEC 05, 2003

#### SOLICITATION:

- 1) Form 1442, Block 11: Change "112" to "360."
- 2) <u>Section 00010, Price Schedule:</u> Delete the Price Schedule, as originally issued, and sustitute therefor the attached revised Price Schedule, dated Dec 04, 2003.
- 3) Page 63, Paragraph Commencement, Prosecution, and Completion of Work (Apr 1984): Change "112" to "360."

#### **SPECIFICATIONS:**

4) <u>Page 01010, Paragragh 1.1.2, Second Subparagraph:</u> Revise to read as follows: "Project shall be completed by Mar 01, 2005. Contractor is responsible for coordinating work and scheduling with dredging operations by others. Contractor's will be required to minimize any activities disruptive to the boating activity during the period of approximately 1 April - 1 Nov."

**ATTACHMENT:** A/S

# ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0002 TO RFP W912DR-04-R-0009, REVISED DEC 04, 2003

#### PRICE SCHEDULE

Item No.	Description	Amount
	Base Bid Item	
0001	All costs in connection with proposal preparation, design, design reviews and permitting related to Non-Dredging Marina Upgrades / Shoreline Improvements at Bolling AFB, complete as specified in this Request for Proposal (RFP), but exclusive of work covered under Optional Bid Items 0003, 0007 and 0011 below.	
0002	All costs in connection with construction of Non-Dredging Marina Upgrades / Shoreline Improvements at Bolling AFB to be completed between 1 Nov 04 and 1 Mar 05, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor, but exclusive of work covered under Optional Bid Items 0004, 0005, 0006, 0008, 0009, 0010 and 0012 below.	
	TOTAL BASE BID AMOUNT \$	
	Optional Bid Items	
0003	All costs in connection with proposal preparation, design, design reviews and permitting related to replacement of 48 boat slips at Center of Marina (designated on the drawin as Bid Option 1A), complete as specified in this Request for Proposal (RFP).	gs

# ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0002 TO RFP W912DR-04-R-0009, REVISED DEC 04, 2003

#### PRICE SCHEDULE

Item No.	Description	Amount
0004	All costs in connection with replacement of 48 boat slips at Center of Marina (designated on the drawings as Bid Option 1A) to be completed 1 Apr 04, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor.	\$
0005	All costs in connection with replacement of 48 boat slips at Center of Marina (designated on the drawings as Bid Option 1A) to be completed 1 Jul 04, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor.	\$
0006	All costs in connection with replacement of 48 boat slips at Center of Marina (designated on the drawings as Bid Option 1A) to be completed between 1 Nov 04 and 1 Mar 05, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor.	\$
0007	All costs in connection with proposal preparation, design design reviews and permitting related to replacement of 31 boat slips at North and East perimeter of Marina (designated on the drawings as Bid Option 1B), complet as specified in this Request for Proposal (RFP).	
0008	All costs in connection with replacement of 31 boat slips at North and East perimeter of Marina (designated on the drawings as Bid Option 1B) to be completed 1 Apr 04, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor.	\$

# ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0002 TO RFP W912DR-04-R-0009, REVISED DEC 04, 2003

#### PRICE SCHEDULE

Item No.	Description	Amount
0009	All costs in connection with replacement of 31 boat slips at North and East perimeter of Marina (designated on the drawings as Bid Option 1B) to be completed 1 Jul 04, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor.	\$
0010	All costs in connection with replacement of 31 boat slips at North and East perimeter of Marina (designated on the drawings as Bid Option 1B) to be completed between 1 Nov 04 and 1 Mar 05, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor.	\$
0011	All costs in connection with proposal preparation, design design reviews and permitting related to replacement of north bulkhead of Marina (designated on the drawings as Bid Option 2), complete as specified in this Request for Proposal (RFP).	
0012	All costs in connection with replacement of north bulkhead of Marina (designated on the drawings as Bid Option 2) to be completed between 1 Nov 04 and 1 Mar 05, complete as shown in the design guidance in this Request for Proposal (RFP), and in accordance with design documents prepared by the Contractor.	\$

### ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0001 TO RFP W912DR-04-R-0009, REVISED DEC 04, 2003

#### **NOTES TO OFFERORS**

Bidders must quote on all items including Optional Items. Failure to quote on all items may be cause for rejection of the proposal.

Optional Items may be exercised at any time within 90 calendar days after contract award. The Contracting Officer may exercise the Optional Items by written notice to the Contractor, postmarked within the period specified above. The Government may exercise any, all or none of the listed Optional Items in any order.