

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 11	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 31-May-2005		4. REQUISITION/PURCHASE REQ. NO. W81W3G-0A76-0002		5. PROJECT NO.(If applicable)	
6. ISSUED BY USAED - BALTIMORE 10 SOUTH HOWARD STREET BALTIMORE MD 21201		CODE W912DR		7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912DR-05-R-0002	
				X		9B. DATED (SEE ITEM 11) 31-Mar-2005	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The solicitation for the Public-Private Competition of the US Army Corps of Engineers Directorate of Public Works functions is amended as listed on the attached Summary of Changes. The solicitation due date has been extended to 14 July 2005, at 4:00pm (1600 hours).							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 31-May-2005	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The solicitation for the Public-Private Competition of the U.S. Army Corps of Engineers Directorate of Public Works functions is amended as indicated below:

- (1) The offer due date on the SF-33, Block 9 has been changed to 14 July 2005 at 4:00pm (1600 hours);
- (2) Corrected the wording in Section H for the special clauses entitled, "Safety and Accident Prevention";
- (3) FAR Clause 52.236-13, Accident Prevention, has been added to Section I;
- (4) FAR Clause 52.244-2, Subcontracts, has been changed from reference to full text and the fill-in has been completed in Section I;
- (5) Wording in Section L, Proposal Preparation Instructions, has been changed.
- (6) Wording in Section M, "Factors to be Evaluated", has been changed from "The Technical Factor is more important than Management and Past Performance/Experience Factors" to "All factors are of equal importance". Other wording has also been changed.
- (7) A list of questions received and the answers is provided.
- (8) The PWS has been revised as follows and a new PWS has been posted to the Baltimore District website:
 - TE 2 Vicksburg work load data table modified to provide more detailed information. – This work is only on an "as-needed" basis and is based on history of this work.
 - TE 3-009 one area of the space to be provided has changed.
 - TE 6 updated to correct inconsistencies with the PWS.
 - TE 9, Directorate of Public Works Government Positions has been added.
 - PWS minor changes to submittal requirements in C.1 and C.5.

A complete revised solicitation has been posted to the website with all changes.

COMMENTS/QUESTIONS OF TECHNICAL EXHIBIT (TE) 6
CONTRACT DATA REQUIREMENTS LIST
DISCREPENCIES BETWEEN TE 6 AND PWS

1 - Question: Data Item No. 2: TE 6 references paragraph C.1.5.3. requirement entitled Personnel Roster and Organizational Chart and TE 6 states Initial Submittal due 30 calendar days prior to start of phase-in period. PWS reference C.1.5.3 states submittal due 30-calendar days prior to start of contract performance.

1 - Answer: TE 6 changed to match PWS.

2 - Question: Data Item No. 3: TE 6 references paragraph C.1.5.4. requirement entitled Certification, Qualification, and Training. TE 6 states Initial Submittal due 30-calendar days prior to start of phase-in period. PWS reference C.1.5.4. does not have a reference to this requirement.

2 - Answer: TE 6 changed to performance period, and PWS changed to match TE 6.

3 - Question: Data Item No. 6: TE 6 references paragraph C.1.6.7.1. and requires submittal of Preventive Maintenance Report on the 5th working day of the month for the prior month. Paragraph C.1.6.7.1. of the PWS requires the SP to submit the checklists by the 5th working day after completion of the requirement.

3 - Answer: Changes made to TE 6 and PWS.

4 - Question: Data Item No. 8: TE 6 states Cost Proposals are due within 5 days of the request. Referenced PWS paragraph C.1.6.8. states SP shall submit cost estimate to the COTR for approval within 5 working days of a request for the estimate.

4 - Answer: Changes made to TE 6

5 - Question: Data Item No. 9: TE 6 states submittal due "1 working day after WO is completed". Referenced PWS paragraph C.1.6.10. states, "SP shall complete the SP information portion of the completed WO with 7 calendar days after completion of work".

5 - Answer: Changes made to TE 6

6 - Question: Data Item No. 13: TE 6 states Security Assurance Background Investigations Applications should be submitted 30 calendar days prior to start of the phase-in period for initial submittal and 10 calendar days prior to start date of any new hire for subsequent submittal frequency. Referenced PWS paragraph C.1.7.2. states SP shall apply SP personnel Security Assurance Background investigations 30 calendar days prior to start of the performance period and 5 working days for subsequent submittal frequency.

6 - Answer: PWS changed to agree with TE 6.

7 - Question: Data Item No. 14: TE 6 states in subsequent submittals frequency that the Physical Security Plan shall be updated annually by Oct 15. Referenced PWS paragraph C.1.7.3. makes no reference to this requirement.

7 - Answer: Annual update requirement removed from TE 6.

8 - Question: Data Item No. 16: TE 6 states initial submittal of CAC Application should be submitted 30 calendar days prior to start of phase-in period. Referenced PWS paragraph C.1.7.5. states SP will turn in completed forms for all personnel requiring a CAC to the Security Office 10 days prior to the beginning of

the phase-in period. It is noted that perhaps this requirement should be 10 days prior to the beginning of the performance period in lieu of the phase-in period or 10 days "after" the start of the phase-in period.

8 – Answer: TE 6 corrected.

9 – Question: Data Item No. 17: TE 6 states submittal is updated annually by October 15 as part of the PSP. PWS paragraph C.1.7.6. makes no reference to this requirement.

9 – Answer: TE 6 corrected

10 – Question: Data Item No. 18: TE 6 states submittal is updated annually by October 15. PWS paragraph C.1.8.1. makes no reference to this requirement.

10 – Answer: TE 6 corrected

11 – Question: Data Item No. 21: TE 6 Subsequent Submittal Frequency states "Within 24 hours of any new material. PWS paragraph C.1.8.7. makes no reference to this requirement.

11 – Answer: PWS updated to match TE 6.

12 – Question: Data Item No. 22: Subsequent Submittal Frequency states "Updated annually by October 15. PWS paragraph C.1.9. makes no reference to this requirement.

12 – Answer: TE 6 corrected.

13 – Question: Data Item No. 23: Initial Submittal calls for Performance Evaluation Meeting Response are due 3 working days after receipt of report. PWS paragraph C.1.10.2. requires this action to be performed by the Government.

13 – Answer: PWS requires action by the SP if the SP does not concur with the minutes.

14 – Question: Data Item No. 24: PWS paragraph reference should be C.1.16. in lieu of C.1.17. Initial Submittal in TE 6 states Report of visit due the following working day. PWS paragraph C.1.16. states by close of business of the next working day.

14 – Answer: TE 6 corrected.

15 – Question: Data Item No. 25: PWS paragraph reference should be C.1.23. in lieu of C.1.24.

15 – Answer: TE 6 corrected

16 – Question: Data Item No. 26: Subsequent Submittals Frequency in TE 6 states Other inventories as scheduled by the COTR. PWS paragraph C.3.3.1. C. (in lieu of C.3.3.1. referenced in TE 6) states, "the SP shall conduct an annual inventory of all accountable and hand receipt items at a time to be determined by the Government".

16 – Answer: TE 6 corrected and PWS clarified

17 – Question: Data Item No. 27: References PWS paragraph C.3.9. This reference should read C.3.8.

17 – Answer: TE 6 corrected

18 – Question: Data Item No. 28: PWS paragraph reference should be C.5.5.2.2.4. entitled Risk Management Worksheet in lieu of C.5.5.2.2.4. entitled Risk Management Plan.

18 – Answer: TE 6 corrected

19 – Question: Data Item No. 29: Subsequent Submittals Frequency in TE 6 states 10 working days prior to the start of any proposal changes. PWS referenced paragraph C.5.5.3.3.4. states, “10 calendar days in advance of any proposed changes to the plan”.

19 – Answer: PWS corrected

(End of Summary of Changes)