

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE OF PAGES 1 2		
2. MODIFICATION NO.: 0001		3. EFFECTIVE DATE MAY 20, 2005		4. REQUISITION/PURCHASE REQ. NO. W81W3G-2035-7181		PROJECT NO. (If applicable)	
6. ISSUED BY Department of the Army Baltimore District, Corps of Engineers Contracting Division P.O. Box 1715 Baltimore MD 21203-1715		CODE CA31		7. ADMINISTERED BY: Contracting Division, Contracts Branch CENAB-CT-C 10 S. Howard ST. Room 7000 Baltimore, MD 21203-1715		CODE E1P0100	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(x)		9A. AMENDMENT OF SOLICITATION NO. W912DR-05-R-0052	
				X		9B. DATED (SEE ITEM 11) MAY 18, 2004	
						10A. MODIFICATION OF CONTRACT/ ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

	The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is not extended.
	DATE OF RECEIPT OF PROPOSALS SEE TEXT

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER No. ITEM 10A
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b)
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: changes clause FAR 52.243.1
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

**BARRACKS COMPLEX, PHASE 1
FORT MYER, VIRGINIA**

SEE THE FOLLOWING PAGE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

AMENDMENT NO. 0001 TO RFP W912DR-05-R-0052
EFFECTIVE MAY 20, 2005

SOLICITATION:

- 1) Form 1442 (Page 1 of 57 Pages), Block 13A: In “hour” and “date” spaces insert “4:00 PM” and “17 June 2005” respectively.
- 2) Section 0010, Price Schedule: Delete price schedule as originally issued and substitute the attached revised price schedule, dated May 20, 2005.

SPECIFICATIONS:

- 3) General: Add to this project the attached specifications titled “Barracks Complex, Phase 1, Hazardous Materials Abatement, Buildings 402, 403 & 412, Fort Myer, Virginia.”

DRAWINGS:

- 4) General: Add to the project drawings the attached 19 sheets titled “Barracks Complex, Phase 1, Hazardous Materials Abatement, Buildings - 402, 403 & 412, Ft. Myer, VA – Amendment 0001,” Drawing Number F-933-10-67.

ATTACHMENTS:

- 1) Revised price schedule, dated May 20, 2005
- 2) New specifications titled “Barracks Complex, Phase 1, Hazardous Materials Abatement, Buildings 402, 403 & 412, Fort Myer, Virginia.”
- 3) Nineteen (19) new sheets titled “Hazardous Materials Abatement - Buildings 402, 403 & 412, Ft. Myer, VA,” Drawing Number F-933-10-67.

PART I - THE SCHEDULE

SECTION 00100 - SUPPLIES OR SERVICES AND PRICES

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0001 TO RFP
W912DR-05-R-0052, REVISED MAY 20, 2005

PRICE SCHEDULE

Item No.	Description	Estimated Quantity	Unit	Price	Amount
0001	All costs in connection with construction of Barracks Complex, Phase 1, to points 5'-0" outside all building lines, including utilities, complete as shown on drawings and specified, but exclusive of work covered under Items 0003 through 0010 below.	---	LS	\$_____	\$_____
0002	All costs in connection with construction of Barracks Complex, Phase 1, beyond points 5'-0" outside all building lines, including all site work and utilities, complete as shown on drawings and specified.	---	LS	\$_____	\$_____
0003	9x9 Floor Tile	8,100	SF	\$_____	\$_____
0004	12x12 Floor Tile	40	SF	\$_____	\$_____
0005	Thermal System Pipe & Fitting Insulation	2,300	LF	\$_____	\$_____

W912DR-05-R-0052

PART I - THE SCHEDULE
SECTION 00100 - SUPPLIES OR SERVICES AND PRICES

PRICE SCHEDULE

Item No.	Description	Estimated Quantity	Unit	Price	Amount
0006	Boiler & Tank Insulation	1,900	SF	\$_____	\$_____
0007	PCB Ballasts	910	EA	\$_____	\$_____
0008	Florescent Light Fixtures	2,050	EA	\$_____	\$_____
0009	PCB Transformers	2	EA	\$_____	\$_____
0010	Smoke Detectors	585	EA	\$_____	\$_____

TOTAL ESTIMATED BID AMOUNT \$_____

NOTES TO OFFERORS

VARIATION IN ESTIMATED QUANTITIES. If the quantity of a unit-price item in this contract is an estimated quantity and the actual quantity of the unit-price item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement of the contract. Upon receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified. (FAR 52.211-18 APR 1984)

W912DR-05-R-0052