

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE		PAGE OF PAGES 1   3		
2. MODIFICATION NO.:  0004		3. EFFECTIVE DATE  JUN 03, 2005		4. REQUISITION/PURCHASE REQ. NO.  W81W3G-2035-7181		PROJECT NO. (If applicable)	
6. ISSUED BY Department of the Army Baltimore District, Corps of Engineers Contracting Division P.O. Box 1715 Baltimore MD 21203-1715		CODE CA31		7. ADMINISTERED BY: Contracting Division, Contracts Branch CENAB-CT-C 10 S. Howard ST. Room 7000 Baltimore, MD 21203-1715		CODE E1P0100	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(x)		9A. AMENDMENT OF SOLICITATION NO. W912DR-05-R-0052	
				X		9B. DATED (SEE ITEM 11) MAY 18, 2005	
						10A. MODIFICATION OF CONTRACT/ ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

	The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <b>is not extended.</b>
	<b>DATE OF RECEIPT OF PROPOSALS      4:00 PM, LOCAL TIME    JUN 17, 2005</b>

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning   1   copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA (If required)**

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER No. ITEM 10A
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b)
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: changes clause FAR 52.243.1
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor    is not,    is required to sign this document and return        copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)**

**BARRACKS COMPLEX, PHASE 1  
FORT MYER, VIRGINIA**

**SEE THE FOLLOWING PAGES**

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR  _____ (signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

AMENDMENT NO. 0004 TO RFP W912DR-05-R-0052  
EFFECTIVE JUN 03, 2005

AMENDMENTS:

1) Amendment 0001, Item 2, Revised Price Schedule: Delete price schedule reissued by Amendment 0001 and substitute the attached revised price schedule, dated Jun 01, 2005.

SPECIFICATIONS:

The following items apply to the large construction package titled BARRACKS COMPLEX, PHASE 1.

- 2) Section 01050, Paragraph 1.18: In first line change "0600" to "0700."
- 3) Section 15995, Functional Performance Test Checklists: Immediately after the final signatory in each Certification paragraph (containing "We the undersigned have witnessed..."), add the following:

"Designer's Representative \_\_\_\_\_"

The following items apply to the package BARRACKS COMPLEX, PHASE 1, HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412 added by Amendment 0001. Several of the revisions below attempt to reconcile discrepancies between specifications in BARRACKS COMPLEX, PHASE 1 and HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412. Generally where there may still be discrepancies between the two sets of specifications, those for BARRACKS COMPLEX, PHASE 1 rule.

- 4) Section 01010, Paragraph 1.1.4:
- a) Delete paragraph text in its entirety and substitute the following: "See Paragraph 1.9, FACILITY SECURITY REQUIREMENTS in Section 01000, ADMINISTRATIVE REQUIREMENTS, in the construction specifications for BARRACKS COMPLEX, PHASE 1."
- b) Because subparagraph d of the above referenced security requirements cite drawings not included in the hazardous materials abatement package, revise subparagraph d to read "Official Contractor vehicles identified by company placards or logos, construction trailers, and staging may be located or park in designated areas on Sheets GC101 (this site accommodates about 25 vehicles, and is prioritized for supervisors) and CG103 of drawings for BARRACKS COMPLEX, PHASE 1."
- 5) Section 01010, Paragraph 1.2.9: Delete text and substitute the following: "See Paragraph 1.18, WORKING HOURS AND CEREMONY-RELATED WORK

AMENDMENT NO. 0004 TO RFP W912DR-05-R-0052  
EFFECTIVE JUN 03, 2005

STOPPAGES in Section 01050, JOB CONDITIONS, in the construction specifications for BARRACKS COMPLEX, PHASE 1.”

6) Section 01010, Paragraph 1.2.11.2: Add the following immediately before the final sentence: “Because the lead based paint is not leachable as determined by the TCLP test, the lead based paint can stay in place and be included with the general construction waste and be disposed of at a general land fill.”

7) Section 01010, Paragraph 1.7: Delete paragraph text and substitute the following: “See Section 01510, TEMPORARY CONSTRUCTION ITEMS, in the construction specifications for BARRACKS COMPLEX, PHASE 1. All provisions of Section 01510 apply to HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412 except paragraph 1.3.3, Elevation Renderings. Section 01590, GOVERNMENT FIELD OFFICE, attached to Section 01510, applies to the entire project, both BARRACKS COMPLEX, PHASE 1 and HAZARDOUS MATERIALS ABATEMENT, BUILDINGS 402, 403 & 412.”

8) Section 01011, Paragraph 1.1.2.1.2: Change number of PCB ballasts from “600” to “700.”

DRAWINGS:

The following item applies to drawings for the large construction package titled BARRACKS COMPLEX, PHASE 1.

8) Sheets AE506A and AE506B: Add to both sheets the attached Sketch SK1, dated May 31, 2005.

## PART I - THE SCHEDULE

## SECTION 00100 - SUPPLIES OR SERVICES AND PRICES

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0004 TO RFP

W912DR-05-R-0052, REVISED JUN 01, 2005

PRICE SCHEDULE

Item No.	Description	Estimated Quantity	Unit	Price	Amount
0001	All costs in connection with construction of Barracks Complex, Phase 1, to points 5'-0" outside all building lines, including utilities and building demolition, complete as shown on drawings and specified, but exclusive of work covered under Items 0003 through 0010 below.	---	LS	\$_____	\$_____
0002	All costs in connection with construction of Barracks Complex, Phase 1, beyond points 5'-0" outside all building lines, including all site work, utilities and applicable demolition-related work, complete as shown on drawings and specified.	---	LS	\$_____	\$_____
0003	9x9 Floor Tile	8,100	SF	\$_____	\$_____
0004	12x12 Floor Tile	40	SF	\$_____	\$_____
0005	Thermal System Pipe & Fitting Insulation	2,300	LF	\$_____	\$_____

W912DR-05-R-0052

PART I - THE SCHEDULE  
SECTION 00100 - SUPPLIES OR SERVICES AND PRICES


PRICE SCHEDULE

Item No.	Description	Estimated Quantity	Unit	Price	Amount
0006	Boiler & Tank Insulation	1,900	SF	\$_____	\$_____
0007	PCB Ballasts	1,010	EA	\$_____	\$_____
0008	Florescent Light Fixtures	2,050	EA	\$_____	\$_____
0009	PCB Transformers	2	EA	\$_____	\$_____
0010	Smoke Detectors	585	EA	\$_____	\$_____
TOTAL ESTIMATED BID AMOUNT \$_____					

NOTES TO OFFERORS


VARIATION IN ESTIMATED QUANTITIES. If the quantity of a unit-price item in this contract is an estimated quantity and the actual quantity of the unit-price item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement of the contract. Upon receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified. (FAR 52.211-18 APR 1984)

W912DR-05-R-0052




NOTES;

1. DETAIL SHOWING RELATIONSHIP OF METAL NOSING AND TILE AT STAIR TREAD. ASSURE NOSING DOES NOT PRESENT TRIP HAZARD PER CODE (TYP.)
2. PROVIDE SEALANT ALONG PERIMETER OF TILE FINISH (TYP.)



DATE: MAY 31, 2005



U.S. ARMY ENGINEER  
DISTRICT, BALTIMORE  
U.S. ARMY CORPS OF ENGINEERS  
BALTIMORE, MARYLAND

FT. MYER BARRACKS  
PHASE I

SK 1