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11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:‘ is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning__1 __ copies of the amendment; (b) By acknow!edging receipt of this amendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
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E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter

where feasible.)
RENOVATION/MODERNIZATION OF THOMSON ELEMENTARY SCHOOL, FOR THE DISTRICT OF COLUMBIA PUBLIC SCHOOLS,

WASHINGTON, DC

1. The bid opening date is hereby extended from 13 September 2002 to 27 September 2002. The bid opening time remains the same 1:00PM.
Bid will be opened at the Penn Center, 1709 3rd Street NE - 3rd Floor, Washington, DC

20002.

2. Delete the existing Wage Decision Number DC020003 dated 26 July 2002 and replace with the attached Wage Decision Number
DC020002 dated 23 August 2002.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM
The required response date/time has changed from 13-Sep-2002 01:00 PM to 27-Sep-2002 01:00 PM.

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been modified:
52.0222-4020 WAGE DETERMINATIO
52.0222-4020 WAGE DETERMINATION

If a U.S. Department of Labor Wage Determination, has been included, it istitled:
General Wage Decision No DC020003 dated 23 August 2002 and General Wage Decision 02-DC-00008 dated 17
May 2002, with all current modifications. For Construction contracts the wage rate is an attachment located at the
end of Section 00800. For Supply, Service and A-E contractsthe wage rate is an attachment located in Section J.

If aU.S. Department of Labor Wage Determination has not been included, it
should be added by amendment prior to the date set for receipt of bids/
proposals.

In the event a Department of Labor Wage Rates has not been attached to this contract,
neither the contractor nor any subcontractor under the contract shall pay any of his employees
performing work under the contract (regardless of whether they are service employees) less
than minimumwage specified by Section 6(a)(1) of the Fair Labor Standards Act, as
amended.

End of Clause
(52.0222-4020)

(End of Summary of Changes)

Thefollowing items are applicable to this modification:
RFI'S
3. Below areresponsesto request for information:

RFI No. 1:
Full extent of underpinning is not defined. Further, 9/S-12 does not accurately reflect asa
“typical” section.

Response RFI No. 1:

1A. Full extent of under pinning is unknown because existing footing elevations and below
grade walls are unknown. Field determination isrequired per sheet S 1. COE may eect to
establish allowance.
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1B. 9/S-12 (and the corresponding 5/S-12) accur ately reflectsthe typical section of how
new slab istied to existing lab. Generally speaking, interface of existing and new slabs are
limited to masonry openings such as doorways. Section 9/S-12 is cut through such an
opening at the L oading Dock Platform.

RFI No. 2;
Cover Genera Note 22 — What is “SGFT"?

Responseto RFI No. 2:
See abbreviations on cover sheet A0-00. SGFT is Structural Glazed Face Tile.
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RFI No. 3:
Specifications include sections on Hazardous Material (Asbestos and Lead)
removal. It was represented @ the Pre-Bid that all Hazardous Materials was to be
removed by others prior to this contractor commencing work. Please confirm?

Responseto RFI No. 3:
Architect made the statement; DCPS confirmed the statement.

RFI No. 4.
The Site plans are not clear as to extent of Granite Curb removal and replacement.
Please advise?

Responseto RFI No. 4:

All granite curbs adjacent to new work to be removed and replaced including that which is
necessary to accesswork. Existing pavingalong“L” Street that isshown to remain on
sheet C8.0.1 will be removed to allow new work, stored and then replaced. Granite curbs
may be reused as well.

RFI No. 5:
Site demolition Plan C1.0.2 call for removal of “steps” on east side of existing
building however all other plans indicate they are to remain. Please advise
complete extent of site demolition?

Responseto RFI No. 5:

Drawings are consistent. Site“steps’ at east and west of building areto be demolished and
are so noted. Stepsat the main entrances on the east and west sides of the building areto
remain. Demolish asrequired, to boundaries shown, all existing elements necessary to
accommodate new work.

RFI No. 6:
C2.0.2 — Extent of depressed concrete curb is not defined.

Responseto RFI No. 6:
The depressed concrete curb extends from the southwest corner of the siteto thecurb at
the doped ramp (near column line D shown on sheet A2-02).
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RFI No. 7:
Who supplies the Transformer Vault 1&2 and the Cable Vault (see ES-02)?

Responseto RFI No. 7:
The Transformer Vaults 1& 2 aswell asthe Cable Vault are to be provided under this
contract.

RFI No. 8:

How is the perimeter foundation drain going to connect to the Storm Sewer
System?

Responseto RFI No. 8:
See sheets P1 and P2 for information regar ding the connection/routing of the foundation
drain to the Storm Sewer System.

RFI No. 9:

On C5.1.2 General Storm Drain Notes refer to Montgomery County, MD and Note 2
on Structure Schedule refers to DC Dept of Health. Who governs?

Responseto RFI No. 9:
Inasmuch asthisisa DCPS project located in DC, it iswithout question, DC Dept of Health
that isthe authority having jurisdiction (AHJ).

RFI No. 10:
With reference to A1-01 10" paragraph, the General Contractor should not be held
liable for the failure of the Hazardous Materials Contractor to perform their
contractual obligations as outlined in the Pre-Bid meeting that the Work would be
performed by others.

Responseto RFI No. 10:
Note J on sheet A1-01 should be deleted.
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RFI No. 11:
Ref. A1-01 — it appears that numbers or letters were left off the demolition note plus
the heading on the finishes schedule.

Responseto RFI No. 11:

The numbersexist on the .dwg drawings and all hard copies. The problem occurson the
converted .cal drawings. Revised .cal drawings have replaced and posted to the web-site.
They have light print, but arelegible.

RFI No. 12:
Ref. A5-01 Existing Shingles — there is no note 39 on sheet A2-01.

Responseto RFI No. 12
See note 5 on sheet A2-07.

RFI No. 13:
The key numbers are omitted on A5-02.

Responseto RFI No. 13:
Seeresponseto RFI No. 11.

RFI No. 14:
Ref. A5-05 — What do the keyed numbers and letters represent?

Responseto RFI No. 14:
The keyed numbersand lettersare furnitur e/ fixture/equipment designations. See sheet

A10-06.
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RFI No. 15:

Ref. P/A8-02 — please establish an allowance for replacement slate treads. Itis
impossible to determine how many will be required to be replaced.

Response to RFI No. 15:
COE may elect to establish a replacement allowance. Any replacement isto match the
existing in style, color and size.

RFI No. 16:
Plan Sheet A8-07 cannot be read. As well as A9-1A and A9-1B. Please reissue.
As well as A10-06, A10-07, A10-08, a10-09, A10-10, A10-11, A10-12.

Responseto RFI No. 16:

Seeresponseto RFI No. 11 regarding A9-1A, A9-1B, A10-06, A10-07, and

A10-08. The balance of the sheetslisted can bere-converted to .cal and posted to the web
site.

RFI No. 17:
Pepco Transformer Vaults Draw #ES-02 will this be supplied by Pepco? Or will this
be build on site by others?

Responseto RFI No. 17:
Seeresponseto RFI No. 7.
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General Deci sion Nunmber DC020003

General Decision Number DC020003

Super seded General Decision No. DC010003

State: WASHI NGTON, D. C.

Construction Type:

BUI LDI NG

County(ies):

WASHI NGTON, D. C.

BUI LDI NG CONSTRUCTI ON PRQJECTS (Does not include single famly
homes and apartnents up to and including 4 stories)
Modi fi cati on Number Publication Date

03/ 01/ 2002

03/ 08/ 2002

04/ 12/ 2002

05/ 03/ 2002

05/ 24/ 2002

06/ 07/ 2002

07/ 05/ 2002

07/ 12/ 2002

07/ 26/ 2002

08/ 23/ 2002

O©CO~NOULM_WNEO

COUNTY(i es) :
WASHI NGTON, D. C.
ASBE0024A 03/01/2002

Rat es Fringes
ASBESTOS WORKERS/ HEAT AND FROST
| NSULATORS
I ncl udes application of al
insulating materials, protective
coverings, coatings and finishes
to all types of nechanica
systens. Also the application of
firestopping material for wal
openi ngs and penetrations in
wal l's, floors, ceilings and
curtain walls. 24.02 8.13
ASBE0024B 03/01/ 2002
Rat es Fri nges
HAZARDOUS MATERI AL HANDLER
I ncl udes preparation, wetting,
stripping, renoval, scrapping,
vacuum ng, baggi ng and di sposi ng
of all insulation materials,
whet her they contain asbestos
or not, from nechanical systens. 13. 00 3.08
BRDCOO01A 04/ 28/ 2002
Rat es Fri nges
BRI CKLAYERS 23.75 5.37
CARP0132L 05/01/ 2002
Rat es Fringes

CARPENTERS (I ncl udi ng Drywal
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Hangi ng) 21.57 3.76
Pl LEDRI VERS 19. 95 4.50
ELEC0026C 12/ 06/1999
Rat es Fringes

COVMUNI CATI ON TECHNI Cl ANS 19. 00 3.49
SCOPE OF WORK

I ncludes | ow voltage construction, installation, maintenance
and renoval of teledata facilities (voice, data and vi deo)

i ncludi ng outside plant, telephone and data inside wre,

i nterconnect, term nal equi pnment, central offices, PABX, fiber
optic cable and equi pnent, railroad comuni cations, mcro waves,
V SAT, bypass, CATV, WAN (W de area networks), LAN (Local area
networks) and | SDN (I ntegrated systens digital network).
WORK EXCLUDED

The installation of conputer systenms in industrial applications
such as assenmbly lines, robotics and conmputer controller
manuf act uri ng systens.

The installation of conduit and/or raceways shall be installed
by Inside Wrenmen. On sites where there is no Inside Wreman
enpl oyed, the Tel edata Technician may install raceway or conduit
not greater than 10 feet.

Fire alarmwork is excluded on all new construction sites or
wherever the fire alarmsystemis installed in conduit.

Al'l HVAC control work.

ELEC0026T 06/ 03/ 2002

Rat es Fringes
ELECTRI Cl ANS ( Excl udi ng Comruni cati on
Low Vol tage Wring) 27. 85 7.47 + 3%
ENG 00770 05/01/2002
Rat es Fringes
POAER EQUI PMENT OPERATORS
Cranes (35 tons and over) 23. 29 5.12+a
Cranes (under 35 tons) 22.83 5.12+a
Pil edrivers 22. 83 5.12+a
Boom Trucks 22.12 5.12+a
Forklifts 16. 00 5.12+a

a. PAID HOLI DAYS: New Year's Day, |naugural Day, Decoration Day,
| ndependence Day, Labor Day, Martin Luther
King's Birthday, Veterans' Day, Thanksgi ving
Day, Friday after Thanksgiving, and Christnas

Day.
| RONOOO5A 06/ 01/ 2002
Rat es Fri nges
| RONVWORKERS
Structural, Ornamental
and Chain Link Fence 23. 23 8. 605
| RON0O201C 05/01/ 2002
Rat es Fri nges
| RONVWORKERS, REI NFORCI NG 22.15 9. 05

LABCOO74A 06/ 01/ 2002
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Rat es Fringes
LABORERS
Skill ed Laborers 16. 66 2.95
SKI LLED LABORERS

Pot men, power tool operator, small machi ne operator
concrete | abor including concrete preparation, signalnen,

| aser beam operator, waterproofer, open caisson, test pit,
under pi nni ng, pier hole and ditches, |aggers and all work
associated with lagging that is not expressly stated,
strippers, operator of hand derricks, vibrator operators,
pi pel ayers, or tile layers, operators of jackhamers,
pavi ng breakers, spaders or any nmachine that does the sane
general type of work, scaffold builders, operators of

t owmast ers, scootcretes, buggynobiles and ot her nachi nes of
simlar character, operators of tanpers and rammers, and
ot her machi nes that do the same general type of work,

whet her powered by air, electric or gasoline builders of
trestle scaffolds over one tier high and sand bl asters,
power and chain saw operators used in clearing, installers
of well points, wagon drill operators, acetylene burners
and |icensed powdernen.

LABQ0456S 06/ 01/ 2002

Rat es Fringes
LABORERS
Mason Tenders, Brick 13. 28 2.95
Mortarmen, Scaffold Builders 13.93 2.95
MARBO002C 05/ 01/ 2002
Rat es Fringes
MARBLE & STONE MASONS (| NCLUDES
poi nting, caul king and cl eani ng
of Al types of masonry, brick
stone and cenent structures;
EXCEPT poi nting, caul ki ng and
cl eani ng of existing masonry,
brick, stone and cenent
(restoration work)). 25.92 8.55
MARBOO03!1  05/01/ 2002
Rat es Fri nges
MOSAI C and TERRAZZO WORKERS
TI LE LAYERS 19.98 7.48
MARBO003O 05/01/2002
Rat es Fringes
MARBLE, TILE and TERRAZZO
FI NI SHERS 16. 42 6.52
PAI NOO51D 06/ 16/ 2001
Rat es Fri nges
GLAZI ERS
Contracts over $2, 000, 000 21.82 5.74
Contracts $2, 000, 000 and under 20. 62 5.74

PAI NOO51M 06/ 16/ 2001
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Rat es Fringes
PAI NTERS:
Brush, Roller, Spray and
Drywal | Finishers 20. 68 5. 57
PLAS0891A 05/01/2001
Rat es Fri nges
CEMENT MASONS 20. 52 3. 895
* PLUMDOO5I  08/01/ 2002
Rat es Fri nges
PLUMBERS:
Apart ment Buil di ngs over
4 stories (except hotels) 18. 03 6. 09
ALL O her Work 27. 67 9.24
PLUMD602F 08/ 01/ 2001
Rat es Fringes

STEAMFI TTERS, REFRI GERATI ON AND

Al R CONDI TI ONI NG MECHANI CS

(I'ncl udi ng HVAC Pi pe Wor k) 26.71 8. 68+a
a. PAI D HOLI DAYS: Labor Day, Christmas Day and New Year's Day.

SFDCO669A 04/01/ 2002

SPRI NKLER FI TTERS 26. 30 7.05

SHEE0100B 07/ 01/ 2002

SHEET METAL WORKERS (| ncl udi ng

HVAC Duct Wor k) 26. 88 8. 06
SUDC1003A 04/12/2000

Rat es Fri nges

LABORERS

Unskil | ed 11. 83 2.23
PO NTERS, CAULKERS, CLEANERS

(I NCLUDES poi nting, caulking
and cl eani ng of existing
masonry, brick, stone and
cenment structures (restoration
wor k) ; EXCLUDES poi nti ng,
caul ki ng and cl eani ng of new
or replacenment masonry, brick
stone and cenent) 20. 00
WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively
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bar gai ned wage and fringe benefit rates. O her designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
* an existing published wage determi nation
a survey underlying a wage deternination
* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regi onal Ofice for the area in which the survey was conduct ed
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:
Branch of Construction Wage Determ nations
Wage and Hour Division
U. S. Departnment of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U.S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adnministrative Review
Board (formerly the Wage Appeals Board). Wite to:
Admi ni strative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON



	SF30
	Continuation Page
	Revised Wage Decision

