

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES 1 2	
2. MODIFICATION NO.: 0006		3. EFFECTIVE DATE 24 January 2003	4. REQUISITION/PURCHASE REQ. NO. W81W3G-2140-7095	PROJECT NO. (If applicable)	
6. ISSUED BY THE PENN CENTER 1709 3 RD STREET NE – 3 RD FLOOR WASHINGTON, DC 20002		CODE CW31	7. ADMINISTERED BY: See Item 6		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(x)	9A. AMENDMENT OF SOLICITATION NO. DACW31-02-R-0044	
			X	12-Nov-2002	
				10A. MODIFICATION OF CONTRACT/ ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers X is extended ___ is not extended

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or © By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER No. ITEM 10A
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b)
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: changes clause FAR 52.243.1
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ___ is not, ___ is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

BELL/LINCOLN MULTICULTURAL SCHOOL, MODERNIZATION, WASHINGTON, DC

1. The time and date for receipt of proposals is hereby extended to 4:00PM, local time, February 6, 2003. Proposals will be delivered to the U. Soldiers and Airmens Home, 3700 North Capitol Street NW, 1st Floor North, Washington, DC 20017

2. Delete the existing Bid Schedule and replace with the attached revised Bid Schedule.

3. Last date to submit question will be January 28, 2003 close of business. A technical amendment is forthcoming.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

PART I – THE SCHEDULE
SECTION 00100 – SUPPLIES OR SERVICES AND PRICES

PRICE SCHEDULE

Item No.	Description	Amount
0001	All costs in connection with Bell/Lincoln School, complete as shown on drawings and specified, but exclusive of Base Bid items 0002, through 0008 and Optional Bid Items 0009 and 0010 below.	\$ _____
0002	All costs in connection with item AB02 - supplying and installing the rotating turn table and all related accessories to allow for the rotation of the Mini-UN.	\$ _____
0003	All costs in connection with item AB08 - the demolition of the existing Bell Multicultural High School, including site improvements except irrigation system.	\$ _____
0004	All costs in connection with item AB10 - Relocation of the 4 existing concrete mosaic columns.	\$ _____
0005	All costs in connection with item AB12 – Cosmetology Equipment	\$ _____
0006	All costs in connection with item AB13 - the irrigation system for the planting beds, softball field and soccer field.	\$ _____
0007	All costs in connection with item AB15 - the Performance Rigging Systems.	\$ _____
0008	All costs in connection with Quality Control (01312A)	\$ _____
	TOTAL BASE BID AMOUNT	\$ _____

OPTIONS

0009	All costs in connection with item AC01 - installing thin set terrazzo floor finish in lieu of Fritz Tile in the following spaces: A101, A137, A170, B102, C101, C134, C160, D102, D146 & E102.	\$ _____
0010	All costs in connection with item AC02 - omitting the concrete masonry units (CMU) and paint finish from the following spaces: A101, A137, A170, B102, C101, C134, C160, D102, D103, D118, D124, D124A, D127A, D127B, D146, E102, E103 and E124 and Substituting glazed ceramic block of the same size, thickness, strength, etc. in the spaces identified above.	\$ _____

TOTAL BASE BID AMOUNT BASE BID PLUS OPTION ITEMS \$ _____
