

CUMBERLAND FLOOD MITIGATION PROJECT
C&O Canal Rewatering Project, Unit 1
 Cumberland , Maryland

NAME / COMPANY	Phone / Fax	Address
Barry Treece CENAB-COF-HAM	814-696-4730 814-696-4735	120 Hollidaysburg Plaza Duncansville, PA 16635
Jim Tush CENAB-COF-HAM	814-696-4730 814-696-4735	120 Hollidaysburg Plaza Duncansville, PA 16635
Larry Mathena CENAB-EN-WE	410-962-4999 410-692-3680	10 South Howard St. Baltimore, MD 21201
Bill Karalfo Frank M. Sheesley Co.	814-536-5303 814-539-8038	P.O. Box 339 Johnstown, PA 15907
Bill Kukurin Kukurin Contracting, Inc.	724-325-2136 724-733-2303	RD 2 Box 252A Export, PA 15652
Nick Alcorn Kukurin Contracting, Inc.	724-325-2136 724-733-2303	RD 2 Box 252A Export, PA 15652
Tom Zimmerman Kukurin Contracting, Inc.	724-325-2136 724-733-2303	RD 2 Box 252A Export, PA 15652
Dick McDade Kukurin Contracting, Inc.	724-325-2136 724-733-2303	RD 2 Box 252A Export, PA 15652
Dan Holzman Kukurin Contracting, Inc.	724-325-2136 724-433-3435 cell	RD 2 Box 252A Export, PA 15652
Bruce Takach S. Powell Construction Co.	304-748-2630 304-748-3213	P.O. Box 116 Weirton, WV 26062
Bruce Rhodes IA Construction	301-724-1760 301-724-0864	P.O. Box 507 Cumberland, MD 21502
Bob Foote Excavating Associates	301-777-0444 301-777-5301	P.O. Box 434 Ellerslie, MD 21529
Tom Ostendorf Carl Belt, Inc.	301-729-8900 301-729-0163	P.O. Box 1210 Cumberland, MD 21502
Jared Burkett Carl Belt, Inc.	301-729-8900 301-729-0163	P.O. Box 1210 Cumberland, MD 21502