


<b>SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS</b> <i>OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30</i>				1. REQUISITION NUMBER W81W3G-3211-6472		PAGE 1 OF 21	
2. CONTRACT NO. DACW31-03-P-0362		3. AWARD/EFFECTIVE DATE 03-Sep-2003		4. ORDER NUMBER		5. SOLICITATION NUMBER DACW31-03-T-0104	
7. FOR SOLICITATION INFORMATION CALL:		a. NAME WILLIAM EPPS		b. TELEPHONE NUMBER (No Collect Calls) 410-962-5610		6. SOLICITATION ISSUE DATE 05-Aug-2003	
9. ISSUED BY CONTRACTING DIVISION PO BOX 1715 BALTIMORE MD 21203-1715  TEL: 410-962-5638 FAX: 410-962-0933		CODE CW31		10. THIS ACQUISITION IS <input type="checkbox"/> UNRESTRICTED <input checked="" type="checkbox"/> SET ASIDE: 100% FOR <input checked="" type="checkbox"/> SMALL BUSINESS <input type="checkbox"/> SMALL DISADV. BUSINESS <input type="checkbox"/> 8(A)  SIC: 1541 SIZE STANDARD: 28.0M		11. DELIVERY FOR FOB DESTINATION UNLESS BLOCK IS MARKED <input type="checkbox"/> SEE SCHEDULE  13a. THIS CONTRACT IS A RATED ORDER UNDER DPAS (15 CFR 700)  13b. RATING  14. METHOD OF SOLICITATION <input checked="" type="checkbox"/> RFQ <input type="checkbox"/> IFB <input type="checkbox"/> RFP	
15. DELIVER TO OPS DIV SUSQUEHANNA RIVER PROJ RONALD BRYDEN P.O. BOX 369 DANVILLE PA 17821-0369		CODE E1R0230		16. ADMINISTERED BY CONTR DIV OPERATIONS BR PO BOX 1715 BALTIMORE MD 21203-1715		CODE E1P0500	
17a. CONTRACTOR/ OFFEROR R P I CONSTRUCTION INC RICHARD PENCEK 1012 EDGEBROOK DRIVE ENDICOTT NY 13760-1517  TEL. (607) 785-1500		CODE 3HND1  FACILITY CODE 3HND1		18a. PAYMENT WILL BE MADE BY USACE FINANCE CENTER ATTN: DISBURSING 5722 INTEGRITY DRIVE MILLINGTON TN 38054-5005		CODE T0B0200	
<input type="checkbox"/> 17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER		18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK BELOW IS CHECKED <input type="checkbox"/> SEE ADDENDUM					
19. ITEM NO.		20. SCHEDULE OF SUPPLIES/ SERVICES		21. QUANTITY		22. UNIT	
		SEE SCHEDULE					
23. UNIT PRICE		24. AMOUNT					
25. ACCOUNTING AND APPROPRIATION DATA See Schedule						26. TOTAL AWARD AMOUNT \$39,070.00	
<input type="checkbox"/> 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.						ADDENDA <input type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED	
<input checked="" type="checkbox"/> 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.						ADDENDA <input checked="" type="checkbox"/> ARE <input type="checkbox"/> ARE NOT ATTACHED	
28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN <input type="checkbox"/> TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.				29. AWARD OF CONTRACT: REFERENCE <input type="checkbox"/> OFFER DATED . YOUR OFFER ON SOLICITATION (BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:			
30a. SIGNATURE OF OFFEROR/CONTRACTOR				31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER) 		31c. DATE SIGNED 03-Sep-2003	
30b. NAME AND TITLE OF SIGNER (TYPE OR PRINT)		30c. DATE SIGNED		31b. NAME OF CONTRACTING OFFICER (TYPE OR PRINT) PATRICIA J HENSLEY / ADDED BY SUMI TEL: 410-962-7718 EMAIL:			
32a. QUANTITY IN COLUMN 21 HAS BEEN <input type="checkbox"/> RECEIVED <input type="checkbox"/> INSPECTED <input type="checkbox"/> ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED				33. SHIP NUMBER PARTIAL FINAL		34. VOUCHER NUMBER	
32b. SIGNATURE OF AUTHORIZED GOVT. REPRESENTATIVE				32c. DATE		35. AMOUNT VERIFIED CORRECT FOR	
32d. SIGNATURE OF AUTHORIZED GOVT. REPRESENTATIVE				32e. DATE		36. PAYMENT <input type="checkbox"/> COMPLETE <input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL	
32f. SIGNATURE OF AUTHORIZED GOVT. REPRESENTATIVE				32g. DATE		37. CHECK NUMBER	
41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT				38. S/R ACCOUNT NUMBER		39. S/R VOUCHER NUMBER	
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER				41c. DATE		40. PAID BY	
				42a. RECEIVED BY (Print)			
				42b. RECEIVED AT (Location)			
				42c. DATE REC'D (YY/MM/DD)		42d. TOTAL CONTAINERS	

## Section SF 1449 - CONTINUATION SHEET

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001		1	Lump Sum	\$39,070.00	\$39,070.00

### BUILDING ADDITION AND ROOF REPLACEMENT FFP

Contractor shall provide all labor, materials, supervision and equipment to make 32'x36' addition to storage garage complete with overhead doors, walk-through doors, concrete floors and door aprons and electric lighting and outlets and replace existing roofing on present garage as required at Whitney Point Reservoir, Whitney Point, NY in accordance with section C, statement of work.

\*\*\*\*\* For the benefit of prospective bidders, a site inspection is highly recommended to view present building, location of electric entrance and underground electric lines. To arrange for a site visit, contact the Head Dam Operator, Mr. Thomas Hurlbut at 607-692-3165. \*\*\*\*\*

POC (REQUESTOR) RONALD BRYDEN (570)893-4251

POC (VENDOR) RICHARD PENCEK (607) 785-1500/748-1422 (FAX)

POC (CONTRACTING OFFICE) WILLIAM EPPS (410)962-5610/

tony.epps@usace.army.mil

NOTE: ALL REQUEST FOR INFORMATION SHALL BE SUBMITTED VIA EMAIL TO MY ATTENTION. NO PHONE REQUEST WILL BE ACCEPTED.

PURCHASE REQUEST NUMBER: W81W3G-3211-6472

---

NET AMT	\$39,070.00
---------	-------------

ACRN AA Funded Amount	\$39,070.00
-----------------------	-------------

FOB: Destination

### INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN	INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
0001	N/A	N/A	N/A	Government

### DELIVERY INFORMATION

CLIN	DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
0001	POP 08-SEP-2003 TO 30-DEC-2003	N/A	OPS DIV SUSQUEHANNA RIVER PROJ RONALD BRYDEN P.O. BOX 369 DANVILLE PA 17821-0369 (570) 893-4251 FOB: Destination	E1R0230

## ACCOUNTING AND APPROPRIATION DATA

AA: 96X31230000 082420 2500A05597019900 NA 96181  
AMOUNT: \$39,070.00

## CLAUSES INCORPORATED BY REFERENCE

52.202-1 Alt I	Definitions (Dec 2001) --Alternate I	MAY 2001
52.209-6	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment	JUL 1995
52.211-13	Time Extensions	SEP 2000
52.211-18	Variation in Estimated Quantity	APR 1984
52.212-4	Contract Terms and Conditions--Commercial Items	FEB 2002
52.219-3	Notice of Total HUBZone Set-Aide	JAN 1999
52.219-6	Notice Of Total Small Business Set-Aside	JUL 1996
52.222-3	Convict Labor	AUG 1996
52.222-6	Davis Bacon Act	FEB 1995
52.222-7	Withholding of Funds	FEB 1988
52.222-8	Payrolls and Basic Records	FEB 1988
52.222-9	Apprentices and Trainees	FEB 1988
52.222-10	Compliance with Copeland Act Requirements	FEB 1988
52.222-11	Subcontracts (Labor Standards)	FEB 1988
52.222-12	Contract Termination-Debarment	FEB 1988
52.222-13	Compliance with Davis-Bacon and Related Act Regulations.	FEB 1988
52.222-14	Disputes Concerning Labor Standards	FEB 1988
52.222-15	Certification of Eligibility	FEB 1988
52.222-21	Prohibition Of Segregated Facilities	FEB 1999
52.222-26	Equal Opportunity	APR 2002
52.222-27	Affirmative Action Compliance Requirements for Construction	FEB 1999
52.222-35	Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible Veterans	DEC 2001
52.222-36	Affirmative Action For Workers With Disabilities	JUN 1998
52.222-37	Employment Reports On Special Disabled Veterans, Veterans Of The Vietnam Era and Other Eligible Veterans	DEC 2001
52.225-13	Restrictions on Certain Foreign Purchases	JUL 2000

52.232-27	Prompt Payment for Construction Contracts	FEB 2002
52.232-33	Payment by Electronic Funds Transfer--Central Contractor Registration	MAY 1999
52.233-3	Protest After Award	AUG 1996
52.236-5	Material and Workmanship	APR 1984
52.236-7	Permits and Responsibilities	NOV 1991
52.236-17	Layout of Work	APR 1984
52.236-26	Preconstruction Conference	FEB 1995
52.242-14	Suspension of Work	APR 1984
52.243-5	Changes and Changed Conditions	APR 1984
52.246-1	Contractor Inspection Requirements	APR 1984
52.247-34	F.O.B. Destination	NOV 1991
52.253-1	Computer Generated Forms	JAN 1991
252.204-7003	Control Of Government Personnel Work Product	APR 1992
252.204-7004	Required Central Contractor Registration	NOV 2001
252.219-7011	Notification to Delay Performance	JUN 1998
252.225-7016	Restriction On Acquisition Of Ball and Roller Bearings	DEC 2000
252.236-7006	Cost Limitation	JAN 1997
252.246-7000	Material Inspection And Receiving Report	DEC 1991

#### CLAUSES INCORPORATED BY FULL TEXT

##### 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within **10** calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than December 30, 2003. \* The time stated for completion shall include final cleanup of the premises.

\*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to proceed, or a calendar date.

(End of clause)

##### 52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS--COMMERCIAL ITEMS (APR 2001) (DEVIATION)

(a) Comptroller General Examination of Record. The Contractor agrees to comply with the provisions of this paragraph (a) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and does not contain the clause at 52.215-5, Audit and Records-Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall have access to the right to examine any of the Contractor's directly pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times, the records, materials, and other evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If this contract is completely or partially terminated, the records relating to the work terminated shall be made available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes

clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, regardless of form. This does not require the Contractor to create or maintain any record that the contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(b) The Contractor is not required to include any FAR clause, other than those listed below (and as may be required by an addenda to this paragraph to establish the reasonableness of prices under Part 15), in a subcontract for commercial items or commercial components –

(1) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 U.S.C. 4212);

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793); and

(4) 52.247-64, Preference for Privately-Owned U.S.- Flag Commercial Vessels (46 U.S.C. 1241)(flow down not required for subcontracts awarded beginning May 1, 1996).

(5) 52.222-41, the Service Contract Act as Amended (41 U.S.C. 351, et seq.) Subcontracts for certain commercial services may be exempt from coverage if they meet the criteria in FAR 22.1103-4(c) or (d) (see DoD class deviation number 2000-O0006).

(End of clause)

#### 52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000)

(a) The Contractor shall submit one of the following payment protections:

##### **A payment Bond**

An irrevocable letter of credit

Certificates of deposit

Deposits of security such as:

- U.S. Bonds
- U.S. Notes
- Certified or Cashier's checks
- Bank Drafts
- Money Orders

(b) The amount of the payment protection shall be 100 percent of the contract price.

(c) The submission of the payment protection is required within ten (10) days of contract award.

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by administrative or judicial proceedings or mutual agreement of the parties.

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that

signed the escrow agreement.

(End of clause)

## 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

[HTTP://FARSITE.HILL.AF.MIL](http://FARSITE.HILL.AF.MIL)

(End of clause)

## 252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL ITEMS (APR 2001) (DEVIATION)

(a) In addition to the clauses listed in paragraph (b) of the Contract Terms and Conditions Required to Implement Statutes or Executive Orders--Commercial Items (DEVIATION) clause of this contract, the Contractor shall include the terms of the following clause, if applicable, in subcontracts for commercial items or commercial components, awarded at any tier under this contract:

252.225-7014	Preference for Domestic Specialty Metals, Alternate I (MAR 1998) (10 U.S.C. 2533a).
252.247-7023	Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631)
252.247-7024	Notification of Transportation of Supplies by Sea (MAR 2000) (10 U.S.C. 2631)

(End of clause)

## STATEMENT OF WORK

BUILDING ADDITION/MODIFICATION  
WHITNEY POINT LAKE PROJECT  
WHITNEY POINT, NEW YORK

GENERAL BID SPECIFICATIONS

SECTION B

### PRICES/COSTS

The Contractor shall, as an independent Contractor and not as an agent of the Government, provide all equipment, labor, supervision and materials to provide construction of building addition and roofing replacement at Whitney Point Lake Project.

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>QUANTITY</u>	<u>U/I</u>	<u>UNIT PRICE</u>	<u>AMOUNT</u>
0001	Whitney Point Reservoir				
	Contractor shall provide all labor, materials, supervision and equipment to make 32'x36' addition to storage garage complete with overhead doors, walk-through doors, concrete floors and door aprons and electric lighting and outlets and replace existing roofing on present garage as required at Whitney Point Reservoir, Whitney Point, NY in accordance with section C, statement of work.	1	LS		

END OF SECTION B

## SECTION C

### C.1 STATEMENT OF WORK

C.1.1 The Contractor shall provide all equipment, labor, supervision and materials for 32' x 36' addition onto the end of present pole barn type storage shed and replace roofing on existing portion of said storage shed at Whitney Point Reservoir Project located on SR 26 approximately 1 mile north of SR 206 east of Whitney Point in Broome County, New York.

C.1.2 The Contractor's work and responsibility shall include, but not be limited to: all planning, programming, administration and management necessary to assure that all services are conducted in accordance with the terms of this contract and all applicable laws, regulations and codes. The Contractor shall ensure that all work meets or exceeds the critical reliability rates or tolerances specified or included in the referenced documents. The Contractor shall perform all related administrative services necessary to perform the work such as supply, procurement, quality control, work scheduling, financial control, and maintenance of accurate and complete records and files.

C.1.3 All work shall meet or exceed standard building practices as recommended by materials manufacturers, ANSI and National Electric Code.

C.1.5 For the benefit of prospective bidders, a site inspection is highly recommended to view present building, location of electric entrance and underground electric lines. To arrange for a site visit, contact the Head Dam Operator, Mr. Thomas Hurlbut at 607-692-3165.

### C.2 SPECIAL CONDITIONS

C.2.1 Commencement of Work: The contractor shall order materials upon notification of bid award and begin actual construction within 30 days of notification to proceed. The start date will be coordinated with the Head Dam Operator at the project.

C.2.2 Performance of Work: The Contractor shall perform work only during normal Corps of Engineers duty hours (7:30 a.m. to 4:00 p.m., Monday through Friday, excluding national holidays). Exceptions to this condition must be coordinated with and approved in advance by the Operations Manager, Susquehanna River Project.

C.2.3 Accident Prevention: In performing this contract, the Contractor shall comply with all current Federal, State and Local safety regulations, including Corps of Engineers Safety and Health Requirement Manual EM 385-1-1, and shall comply with any subsequent changes. The Corps of Engineers Safety and Health Requirement Manual EM 385-1-1 may be found on the World Wide Web at <http://www.hq.usace.army.mil/ceso/cesopub.htm>. Prior to commencement of work under this contract, the Contractor shall furnish the following for approval by the Government:

- (a) Hazard Analysis Plan Section I, Article 01.A.06, EM 385-1-1, dated 03 Sep 96
- (b) Accident Prevention Plan Section I, Article 01.A.07, Em 385-1-1, dated 03 Sep 96
- (c) Activity Hazard Analyses Section I, Article 01.A.09, EM 385-1-1, dated 03 Sept 96

C.2.4 Accident Reporting: In the event of an accident or injury involving contractor personnel or equipment in performance of work, the Contractor shall immediately notify the Government representative by the most expedient means feasible. If instructed so, the Contractor shall complete forms furnished, and/or provide a written description of the incident within 24 hours of notification to do so.

C.2.5 Operations and Storage Areas: The Contractor shall confine all operations (including storage of materials) to areas authorized or approved by the Head Dam Operator. The Contractor shall hold and save the Government, its officers and agents free and harmless from liability of any nature occasioned by the Contractor's performance.

C.2.6 Housekeeping: The Contractor shall keep the work area, including storage areas, free from accumulations of waste materials. Before completing the work, the Contractor shall remove from the work site and premises, any rubbish, tools, equipment and materials that are not property of the Government. Upon completing the work, the Contractor shall restore the work area to the original condition, satisfactory to the Contracting Officer.

C.2.7 Environmental Protection: The Contractor is required to comply with all Federal, State and Local environmental regulations.

C.2.8 Permits and Licenses: The Contractor shall, at his/her own expense, obtain any license or permits required to perform the contract. The Contractor shall comply with all Federal, State and Local laws and regulations and shall comply with any subsequent changes.

C.2.9 Records and Reports: In addition to the administrative requirements dictated elsewhere in this contract, the Contractor shall complete a Daily Construction Quality Control Report form to maintain record of contract performance, accident/injury incidence, and observance of project deficiencies. Forms will be distributed at pre-work conference.

C.2.10 Superintendent: The Contractor shall act as, or provide a Superintendent who is responsible for quality control whenever the work specified herein is being performed. The Superintendent shall conduct overall management coordination and be the central point of contact with the Government for performance of all work under this contract. The Superintendent and any individual designated to act for him/her shall have full authority to contractually commit the Contractor for prompt action on matters pertaining to the administration of the entire contract. Such authorization shall be submitted in writing to the Government representative. The Superintendent shall deal directly with the designated, for normal day-to-day administration of the contract provisions. Superintendent's (s) will be required to attend pre-work conference prior to commencing work under this contract.

C.2.11 Project Operation: Whitney Point Dam is a flood control project and the Contractor's access to the work area and the execution of the requirements specified herein shall not interfere with the daily operations of the dam or employees. It is the responsibility of the Contractor to coordinate all work with the Head Dam Operator or his assistant.

### C.3 SPECIFICATIONS

C.3.1 General: The Contractor shall provide all equipment, labor and materials to construct 32' x 36' addition to the end of present storage building and replace existing roofing on present building at Whitney Point Lake Project.



- C.3.2 Contractor shall provide any site preparation necessary prior to commencement of work and after completion of work. Contractor shall also provide fill as necessary to provide sub-base for concrete floor and aprons to all doors.
- C.3.3 Contractor shall relocate existing electrical entrance as necessary including relocating underground entrance wires and connecting again with presently installed electric system.
- C.3.4 Concrete shall be a 4000 lb. mix, poured in a continuous pour with a light broom finish with a wire mesh reinforcement.
- C.3.5 Roof trusses shall be certified by manufacturer for 45 lb. snow load when placed on 4' centers and 2" x 4" nailers placed on 2' centers.
- C.3.6 All roofing shall be 29 gauge steel with a baked-on enamel finish – red in color. Siding shall be 29 gauge steel with a baked-on enamel finish – white in color.
- C.3.7 Walk-through doors will open out with hinge on right side. Locks on doors will be keyed alike and door hardware will be panic type to allow exit through locked door from the inside.
- C.3.8 Overhead doors shall be metal, white in color, with no windows and electric openers with two remote control units shall be provided with each door.
- C.3.9 Lighting in new addition shall be provided to match existing lighting. 110 volt outlets shall be provided between overhead doors, within 3 feet of each walk through door and every 8' on back and end walls.

END OF SECTION C

## SECTION G

### CONTRACT ADMINISTRATION DATA

- G.1 Contracting Officer's Representative: The authorized representative of the Contracting Officer (COR) for this acquisition contract is:

Ron Bryden, Wage Leader  
U.S. Army Corps of Engineers  
306 Railroad Street (rear)  
Danville, PA 17821-0369  
Telephone: (570) 275-9505  
Facsimile: (570) 275-9526  
Cellular: (570) 772-2383

- G.2 Submission of Invoices:

- (a) Original invoices for services performed under this contract will be submitted to:

U.S. Army Corps of Engineers

306 Railroad St. (rear)  
Danville, PA 17821-0369

(b) Payment will be made by:

USACE Finance Center  
ATTN: EFT/Disbursing  
5720 Integrity Drive  
Millington, TN 38054-5005

G.3. Payment: Payment will be made at the Lump Sum Amount upon completion and acceptance of work performed. The Contractor shall submit an invoice for payment of contract services performed within five days after notification of acceptance of work. Invoice shall include the following information:

- (a) Contractor's name, mailing address and telephone number
- (b) Contract Identification Number
- (c) Date invoice is prepared
- (d) An itemized description of charges which will include:
  - (1) Project location of work
  - (2) Work period (start and ending dates)
  - (3) Actual work performed
  - (4) Invoiced amount per contract payment schedule

## WAGE RATES

### WAGE DETERMINATION DECISION of the SECRETARY OF LABOR

The following wage determination will be used to conform with the requirements of the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) of the Contract Clauses\*:

Decision No. NY030004 dated 13 June 2003

BUILDING CONSTRUCTION WAGE SCHEDULES FOR BROOME COUNTY  
THIS PROJECT.

ONLY APPLY TO

\*WAGE DETERMINATIONS: The provisions of the Davis-Bacon Act also apply to employees who work at off-site facilities such as batch plants, rock quarries, sand pits, and the like, which are set up exclusively to furnish material to the on-site construction project and are reasonably near the construction site. Accordingly, contractors are required to maintain complete records on such employees. However, operations of a "commercial supplies" or "material-man" established in proximity to but not on the actual site of work prior to the opening of bids are not covered by the Act even if dedicated exclusively to the Federal project for a time. (29 CFR 5.2(1))

General Decision Number NY030004

General Decision Number NY030004  
Superseded General Decision No. NY020004  
State: New York  
Construction Type:  
BUILDING  
HEAVY  
HIGHWAY

County(ies):  
 BROOME CHENANGO  
 BUILDING CONSTRUCTION PROJECTS (does not include single family  
 homes and apartments up to and including 4 stories, HEAVY  
 AND HIGHWAY CONSTRUCTION PROJECTS  
 Modification Number Publication Date  
 0 06/13/2003

COUNTY(ies):

BROOME CHENANGO  
 ASBE0030A 07/01/2002

	Rates	Fringes
ASBESTOS/INSULATOR WORKERS: includes application of all materials, protective coverings, coatings and finishings to all types of mechanical systems. Also the application of firestopping material openings and penetrations in walls, floors, ceilings, curtain walls and all lead abatement.	19.73	9.69
HAZARDOUS MATERIAL HANDLER SCOPE OF WORK: DUTIES LIMITED TO preparation, wetting, stripping, removal, scrapping, vacuuming, bagging, and disposing of all insula- tion materials, whether they contain asbestos or not from mechanical system	17.92	8.25

---

	Rates	Fringes
BOILERMAKER	23.28	13.09

---

	Rates	Fringes
BRNY0003B 09/01/2002		
BINGHAMPTON CHAPTER BUILDING CONSTRUCTION Bricklayers, Cement Masons, Stone Masons, Pointers, Caulkers and Cleaners	18.40	8.70
Marble Masons, Tile Layers, and Terrazzo Workers	19.65	6.85
Marble, Tile and Terrazzo Finishers	16.41	5.75
HEAVY AND HIGHWAY CONSTRUCTION Cement Masons	20.49	9.05

---

	Rates	Fringes
CARP0120F 06/01/2001		
CHENANGO (Remainder of County) CARPENTER BUILDING CONSTRUCTION: Carpenters, Soft Floor Layers, Drywall, Millwright, Piledriver/Dock builder	23.50	9.735
HEAVY & HIGHWAY CONSTRUCTION Carpenters, Millwrights, Piledriver/Dock builder	23.50	9.735

---

	Rates	Fringes
CARP0281A 01/01/2003		
BROOME; CHENAGO (Twps. of Afton and south west portion of Greene): CARPENTERS: Building Construction: Carpenters	19.10	7.30
Millwrights & Piledrivermen	19.35	7.30

Heavy & Highway: Carpenters	23.77	7.305+a
FOOTNOTES:		
a. Paid Holidays: Independence Day and Labor Day, provided the employee works his scheduled day before and his scheduled day after the holiday and is on the payroll in the payroll week in which the holiday falls.		
-----		
ELEC0043C 06/01/2002		
	Rates	Fringes
CHENANGO (Twps of Columbus, New Berlin & Sherburne):		
ELECTRICIANS	24.25	8.77+3%
-----		
ELEC0325B 06/01/2002		
	Rates	Fringes
BROOME, CHENANGO (Entire County, except Columbus, New Berlin and Sherbure Townships)		
ELECTRICIAN	24.15	8.97
CABLE SPLICER	27.15	8.97
-----		
ELEC1249C 05/04/2003		
	Rates	Fringes
LINE CONSTRUCTION (LINEMAN) LIGHTING AND TRAFFIC SIGNAL Including any and all Fiber Optic Cable necessary for Traffic Signal Systems, Traffic Monitoring systems and Road Weather information systems		
Lineman & Technician	28.40	8.50+6.5%+a
Groundman Digging Machine Operator	25.56	8.50+6.5%+a
Mechanic	22.72	8.50+6.5%+a
Groundman Truck Driver (tractor trailer unit)	24.14	8.50+6.5%+a
Groundman Truck Driver	22.72	8.50+6.5%+a
Flagman	17.04	8.50+6.5%+a
FOOTNOTE:		
a. New Years Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day, plus President's Day, Good Friday, Decoration Day, Election Day for the President of the United States and Election Day for the Governor of the State of New York, provided the employee works the day before or the day after the holiday.		
-----		
ELEC1249D 05/04/2003		
	Rates	Fringes
LINE CONSTRUCTION: Substation:		
Lineman & Technician	31.27	8.50+7%+a
Cable Splicer	34.40	8.50+7%+a
Groundman digging machine Operator	28.14	8.50+7%+a
Mechanic	25.02	8.50+7%+a
Groundman truck driver (tractor trailer unit)	26.58	8.50+7%+a
Ground man truck driver	25.02	8.50+7%+a
Flagman	18.76	8.50+7%+a
Switching structures; railroad catenary installation and maintenance, third rail type underground fluid or gas filled transmission conduit and cable installations (including any and all fiber optic ground product by any other name manufactured for the dual purpose of ground		

fault protection and fiber optic capabilities), pipetype cable installation and maintenance jobs or projects, and maintenance bonding of rails; Pipetype cable installation		
Lineman & Technician	32.56	8.50+7%+a
Cable Splicer	35.82	8.50+7%+a
Groundman Digging Machine Operator	29.30	8.50+7%+a
Mechanic	26.05	8.50+7%+a
Groundman Truck Driver (Tractor-trailer unit)	27.68	8.50+7%+a
Groundman Truck Driver	26.05	8.50+7%+a
Flagman	19.54	8.50+7%+a
Overhead and underground distribution and maintenance work and all overhead and underground transmission line work including any and all fiber optic ground wire, fiber optic shield wire or any other like product by any other name manufactured for the dual purpose of ground fault protection and fiber optic capabilities (where no other trades are or have been involved):		
Lineman and Technician	31.27	8.50+7%+a
Cable Splicer	31.27	8.50+7%+a
Groundman digging machine operator	28.14	8.50+7%+a
Mechanic	25.02	8.50+7%+a
Groundman truck driver (tractor trailer unit)	26.58	8.50+7%+a
Groundman Truck driver	25.02	8.50+7%+a
Flagman	18.76	8.50+7%+a
Overhead transmission line work (where other trades are or have been involved):		
Lineman and Technician	33.79	8.50+7%+a
Cable Splicer	33.79	8.50+7%+a
Groundman digging machine operator	30.41	8.50+7%+a
Mechanic	27.03	8.50+7%+a
Groundman truck driver (tractor trailer unit)	28.72	8.50+7%+a
Groundman truck driver	27.03	8.50+7%+a
Flagman	20.27	8.50+7%+a
TELEPHONE, CATV FIBEROPTICS CABLE AND EQUIPMENT		
Cable splicer/Central Office Person	23.07	2.80+3%
Installer Repairman-Teledata Lineman/Technician-Equipment Operator	21.91	2.80+3%
Groundman	11.61	2.80+3%
TREE TRIMMER	17.85	3.95+3%+b

## FOOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, Good Friday, Independence Day, Labor Day, Thanksgiving Day, Christmas Day, and election Day for the President of the United States and Election Day for the Governor of New York State, provided the employee works two days before or two days after the holiday.

b. New Years Day, Washington's Birthday, Good Friday, Decoration Day, Independence Day, Labor Day, Veteran's Thanksgiving Day, Day after Thanksgiving Day and Christmas Day

	Rates	Fringes
ELEVATOR CONSTRUCTORS:		
Mechanics	28.09	9.355

## FOOTNOTES:

- a. Paid Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving; Christmas Day and the Friday after Thanksgiving Day.
- b. Employer contributes 8% basic hourly rate for 5 years or more service or 6% basic hourly rate for 6 months to 5 years of service as vacation pay credit.

-----		
ENGI0106A 07/01/2002		
	Rates	Fringes
POWER EQUIPMENT OPERATORS (HEAVY & HIGHWAY)		
GROUP 1	27.26	13.10+a
GROUP 2	26.83	13.10+a
GROUP 3	25.52	13.10+a
GROUP 4	23.35	13.10+a
GROUP 5	28.44	13.10+a
GROUP 6	27.76	13.10+a
GROUP 7	28.26	13.10+a
POWER EQUIPMENT OPERATOR CLASSIFICATIONS (HEAVY & HIGHWAY)		
GROUP 1:- Boom Truck (over 5 tons) Crane, Cherry Picker (over 5 ton capacity), Derricks (steel erection), Dragline, Overhead Crane (Gantry or Straddle type), Pile Driver, Truck Crane		
GROUP 2:- Automated Concrete Spreader (CMI), Automatic Fine Grader, Backhoe (Except Tractor Mounted, Rubber Tired), Backhoe Excavator Full Swing (CAT 212 or similar type), Belt Placer (CMI type), Black Top Plant (Automated), Boom Truck (5 tons and under) Cableway, Caisson Auger, Central Mix Concrete Plant (Automated), Concrete Pump (8" or over), Dredge, Dual Drum Paver, Excavator (All Purpose-Hydraulically Operated) (Gradall or Similar), Fork Lift (Factory Rated 15 ft. and over), Front End Loader (4 c.y. and over), Head Tower (Sauerman or Equal), Hoist (2 or 3 Drum), Holland Loader, Mine Hoist, Mucking Machine or Mole, Pavement Breaker (SP) Wertgen; PB-4 and similar type, Power Grader, Profiler (over 105 H.P), Quad 9, Quarry Master (or equivalent), Scraper, Shovel, Side Boom, Slip Form Paver, Tractor Drawn Belt-Type Truck Crane, Truck or Trailer Mounted Log Chipper (Self-Feeder), Tug Operator (Except Manned Rented Equipment), Tunnel Shovel,		
GROUP 3 - Asphalt Paver, Backhoe (Tractor Mounted, Rubber Tired), Bituminous Spreader and Mixer, Blacktop Plant (Non-Automated), Blast or Rotary Drill (Truck or Tractor Mounted), Boring Machine, Cage-Hoist, Central Mix Plant (Non-Automated) and All Concrete Batching Plants, Cherry Picker (5 Tons Capacity and Under), Compressors (4 or less) Exceeding 2000 C.F.M. Combined Capacity, Concrete Paver (over 16S), Concrete Pump (Under 8"), Crusher, Diesel Power Unit, Drill Rigs (Tractor Mounted), Front End Loader (under 4 c.y.), Hi-Pressure - Boiler (15 lbs. and over), Hoist (One Drum) Kolman Plant Loader and Similar Type Loaders, L.C.M. Work Boat Operator, Locomotive, Maintenance Engineer/Greaseman/Welder, Mixer (For Stabilized Base Self-Propelled), Monorail Machine, Plant Engineer, Profiler (105 H.P. and under), Pug Mill, Pump Crete, Ready Mix Concrete Plant, Refrigeration Equipment (For Soil Stabilization), Road Widener, Roller (All Above Subgrade), Sea Mule, Self-contained Ride-on-Rock Drill, excluding Air-Track Type Drill, Skidder, Tractor with Dozer and /or pusher, Trencher, Tugger Hoist, Vermeer saw (ride on, any size or type), Winch, Winch Cat.,		
GROUP 4 - A-Frame Winch Hoist on Truck, Ballast Regulator (Ride-On), Compressors (4 not to exceed 2000 C.F.M. Combined Capacity; or 3 or less with more than 1200 C.F.M. but not to exceed 2000 C.F.M.), Directional Drill Machine Locator Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 of Any Type Of Combination), Concrete Pavement Spreaders and Finishers,		

Conveyor, Drill Core, Drill Well, Electric Pump Used In Conjunction with Well Point System, Farm Tractor with Accessories, Fine Grade Machine, Fork Lift (under 15 ft.), Grout Pump Guniting Machine, Hammers (Hydraulic-Self-Propelled), Hydra-Spiker (Ride-On), Hydro-Blaster Water, Post Hole Digger and Post Driver, Power Sweeper, Roller (Grade and Fill), Scarifier (Ride-On Spansaw (Ride-On), Skid Steer loader (Bobcat or similar) Submersible Electric Pump (When Used In Lieu Of Well Point System), Tamper (Ride-On), Tie Extractor (Ride-On), Tie Handler, Tie Insertor (Ride-On), Tie Spacer (Ride-On), Tire Repair, Track Liner, Tractor With Towed Accessories, Vibrator Compactor, Vibro Tamp, Well Point, Aggregate Plant, Boiler (Used In Conjunction With Production), Cement and Bin Operator, Compressors (3 or less not to Exceed 1200 C.F.M. Combined Capacity), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less of Any Type or Combination), Concrete or Mixer (16S and under), Concrete Saw (Self-Propelled), Fireman, Form Tamper, Hydraulic Pump (Jacking System), Light Plants, Mulching Machine, Oiler, Parapet-Concrete or Pavement Grinder, Power Broom (Towed), Power Heaterman, Revinus Widener, Shell Winder, Steam cleaner, Tractor.

GROUP 5 - Master Mechanic

GROUP 6 - Crane Premium with Boom Length and Jib 150 Ft.- 199 Ft.

GROUP 7 - Crane Premium with Boom Length and Jib 200 Ft. and over.

Tower Crane Premium	.50
Hazmat Work Premium	2.50
Hydrographic	.50

FOOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day, Lincoln's Birthday, Washington's Birthday, Good Friday, Columbus Day, November Election Day, and Veteran's Day

-----  
ENGI0106G 05/15/2001

	Rates	Fringes
POWER EQUIPMENT OPERATORS (BUILDING):		
GROUP 1	18.68	10.40+a
GROUP 2	18.25	10.40+a
GROUP 3	17.81	10.40+a
GROUP 4	15.75	10.40+a
GROUP 5		
1	20.34	10.40+a
2	19.81	10.40+a
3	19.39	10.40+a
4	18.99	10.40+a
5	18.63	10.40+a

Hazardous work- Anytime Operating Engineers are involved with Level C or above, \$3.00 per hour over regular rate.

FOOTNOTE:

a. Paid Holidays: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS (Building)

GROUP 1: Master mechanic

GROUP 2: Automatic fine grader, backhoe, cableway, caisson auger, cherry picker under 15 ton, dragline, excavators (gradall type hydraulically operated), front end loader (4 cu.yd and over), pile driver shovel, two and three drum hoists, vibro or sonic hammer controls (when not mounted by rig operators)

GROUP 3: Boom truck (when used in setting or installation of material), bulldozer, carry-all scraper, concrete paver and mixer (16s or under), concrete pump, core boring machine, crop dryer (when used as a heater), dinkey locomotive, elevator cage hoist, fork lift, full time welder on maintenance, front end loader

(under 4 cu yd.), grease truck, one drum hoist, maintenance engineer, post hole digger, power grader, roller, side boom, test boring machine, tractor mounted backhoe, trenching machine, two cage elevator hoist, tugger hoist, vibro tamp, well drill well point system.

GROUP 4: Concrete mixer (Under 16s), conveyor (over 12'), fireman, hydraulic pumps, oiler mechanical heaters, power driven welding machines (one welding machine under 300 amp will not require an engineer unless in a battery), pump, tractor (farm type), steam jenny, compressor, generator or welding machines, diesel power unit, high speed conveyors, high pressure boiler.

GROUP 5

- 1 Cranes with boom and jib 225 feet and over
- 2 Cranes with boom and jib 210 to 225 feet
- 3 Cranes with boom and jib 175 to 210 feet
- 4 Cranes with boom and jib 130 to 175 feet
- 5 Cranes with boom and jib 100 to 130 feet

-----  
IRON0060A 05/01/2002

Rates                      Fringes

BROOME; CHENANGO (Twp. of Afton, Bainbridge, Coventry, German, Greene, Gilford, McDonough, Norwich, Oxford, Preston, and Smithville):

IRONWORKERS:

Structural, Ornamental,  
Reinforcing, Pre-cast  
Concrete Erector, Machinery  
Mover & Rigger, Fence  
Erector, Stone Derrickman,  
Welder, Sheeter, Sheeter  
Bucker-up

21.00                      12.59

-----  
IRON0440D 05/01/2002

Rates                      Fringes

CHENANGO (Twp. of Columbus, New Berlin, North Norwich, Plymouth, Sherburne and Smyrna):

IRONWORKERS:

Structural, Ornamental, Rodmen,  
Reinforcement, Rigger Machinery Mover,  
Fence Erector, Stone Derrickman

20.90                      12.19

-----  
LABO0007K 07/01/2002

Rates                      Fringes

LABORER HEAVY AND HIGHWAY:

BROOME; CHENANGO (Remainder of Counties):

GROUP 1	20.19	7.70+a
GROUP 2	20.39	7.70+a
GROUP 3	20.59	7.70+a
GROUP 4	20.79	7.70+a
GROUP 5	22.19	7.70+a

LABORER CLASSIFICATIONS

GROUP 1: Laborers, flaggers, outboard and hand boats.

GROUP 2: Bull float, chain saw, concrete aggregate, bin concrete bootman, gin buggy, hand or machine vibrator, jackhammer, mason tender, mortar mixer, pavement breaker, handlers of all steel mesh, small generators for laborers' tools, installation of bridge drainage pipe, pipelayers, vibrator type rollers, tamper, drill doctor tail or screw operator on asphalt paver, water pump operator (1 1/2' and single diaphragm), nozzle (asphalt gunnite, seeding and sandblasting), laborers on chain link fence erection, rock splitter and power unit, pusher type concrete saw and all other gas, electric, oil and air tool operators, wrecking laborers.

GROUP 3: All rock or drilling machine operators (except quarry master and similar type), acetylene torch operators and asphalt paver, powderman



GROUP 4: Blasters, form setters, stone or granite curb setters  
 GROUP 5: Asbestos and hazardous waste removal

---

LABO0007L 05/29/2000

	Rates	Fringes
LABORERS BUILDING:		
BROOME; CHENANGO (Remainder of Counties):		
GROUP 1	16.20	5.75
GROUP 2	16.95	5.75
GROUP 3	18.20	5.75
LABORERS CLASSIFICATION:		
GROUP 1: Common laborers		
GROUP 2: Masonary forklifts, bob cats, rock drilling equipment and blasters		
GROUP 3: Asbestos and hazardous waste removal		

---

LABO00170 07/01/2002

	Rates	Fringes
TWPS. OF COLUMBUS, SHERBURNE AND NEW BERLIN IN CHENANGO COUNTY		
BUILDING CONSTRUCTION		
LABORERS:		
GROUP 1	16.15	9.85
GROUP 2	16.35	9.85
GROUP 3	16.75	9.85
GROUP 4	18.55	9.85
BUILDING CLASSIFICATIONS		
GROUP 1:		
Flag person, traffic control, tool room tender, temporary heat tender, temporary light tender, portable pump tender, portable generator tender, vehicle spotter, wellpoints, security & firewatch person, pitman, and dumpmen.		
GROUP 2:		
Excavation, grading & backfilling, temporary weather protection, demolition, dismantling, wrecking, waterproofing, poured gypsum roof work, drill chuck tender, stone & tile tender, multi-building trades tender, construction specialist, traffic and pedestrian striping, concrete curb and sidewalk form setter, carpenter tender, styrofoam and similar installation, hodcarrier, concrete, mason tender, concrete sealing, concrete curing, concrete form stripping, concrete vibrator, general cleanup. All erecting and dismantling of scaffold for masonry regardless of height, scaffolding under 20' in height, power concrete and grout mixer, power mortar and plaster mixer, walking and riding power buggies, snow removal.		
GROUP 3:		
Asphalt, gunite, sandblasting, pressure blasting, air chipping hammer, pavement breaker, jackhammer, hydraulic splitter, air track explosive handler, pump crete machine, fireproofing pump and mixers, acoustic pump and mixer, hoists, signal preson, chain saw, chipping machine, power brush cutter, compressor, metallic pip layer, non-metallic pipe layerk conduit layer, duct bank layer, retention and toxic and hazardous waste liners, discharge pipe, corrugated pipe,, power tampers, power walk behind roller, radio control equipment including but notlimited to radio control tampers and rollers, radio control hammers and pavement breakers, radio control excavator, landscaping, artificial turf, grade checker, prestressed and precast concrete concrete saw, core drill, walk behind surface planer, power low fork lift, cleaning machine, megamixer, concrete finisher, granite, stone or manufactured curbing, surface setting of all block, brick, stone, assembling and placing of gabion baskets or similar, rip rap, laser, level, transit under laborers jurisdiction, concrete road form setter, cutting torch, welder, chain link fence, retaining walls, sound barriers, (wrecking, demolition, dismantling above 14 feet). (Erecting and		

dismantling scaffold over 20 feet in height, not for masonry).  
Wagon drill, joy & jib drill, Ingersoll-Rand heavy duty crawler-  
master type HCMZ drill machines or equivalent, conveyor belt.  
LABORER STEWARD less than with 15 laborers or more, high/low  
forklift.

#### GROUP 4

Asbestos Abatement work, toxic, and hazardous  
abatement and related work, LeRoi hydraulic drill or similar,  
blaster, pipe, clearing, concrete, masonry, demolition, blacktop,  
drilling and landscaping.

#### HEAVY and HIGHWAY

GROUP 1	19.50	10.75+a
GROUP 2	19.70	10.75+a
GROUP 3	23.25	10.75+a
GROUP 4	24.25	10.75+a

#### FOOTNOTES:

a. Paid Holidays: New Years Day, Memorial Day, Independence  
Day, Labor Day, Thanksgiving Day, Christmas Day, Washington's  
Birthday, Election Day, Veterans Day provided the employee works  
one day in the calendar week during which the holiday occurs

#### HEAVY AND HIGHWAY CLASSIFICATIONS

GROUP 1: Flagperson, gateperson

GROUP 2: General Laborers, Chuck Tenders, Handling and  
Distributing or Drinking Water, Distributing all Tools and  
Supplies of Laborers, AFL-CIO Trades Tenders, Nipper, Powder  
Carrier, Magazine Tender, Warehousemen, \*Concrete Men, Vibrator  
Men, Mason Tender, Mortar Men, Spraying Brushing and Covering of  
Concrete for Curing and Preservative Purposes, Traffic Striper,  
Scaffold Builder, Concrete Curb and Sidewalk Form Setters,  
permanent traffic striping and reflective devices, placing and  
maintenance of all flares, cones, lights, signs, barricades,  
traffic patterns, and all temporary reflective type materials for  
traffic control, custodial work, traffic directors, temporary  
heat or light tenders, tool room, dewatering pump men, pitman,  
dumpmen, snow removal and firewatch, asphalt man, joint setter,  
signal person, pipelayer, pipelining and relining, wellpoints,  
conduit and duct layer, wire puller, rip rap and dry stone layer,  
steel rod carrier core drill, rock splitter, Hilti gun, air or  
electric, jackhammer, bush hammer, pavement breaker, chipping  
hammer, wagon drill, air track, jib rig, joy drill, gunite and  
sand blasting, coal passer and other machine operators, power  
tool operator sprayer and nozzle man on mulching and seeding  
machine, all guard rail and fence, all seeding and sod laying,  
all landscape work, grade checker, all bridge work, walk behind  
self-propelled power saw grinder, groover or similar type  
machine, walk behind tamper and roller of all types, salvage,  
stripping, wrecking and dismantling laborer (including barman,  
cutting torch and burner man), sheeting and shoring coming under  
laborers jurisdiction, bit grinder, operator of form pin puller  
and drivers, sandblasting joint and jet sealer, filling and  
wiring baskets for gabion walls, permanent sign man, median  
barrier, sta-wall or similar type product, chain saw operator,  
railroad track laborer, waterproofer, pre-stressed and pre-cast  
concrete brick, block and stone pavers, power tools used to  
perform work usually done by laborers, power buggy and pumpcrete  
operator, fireproof, plaster and acoustic pump, asbestos, toxic,  
bio-remediation, phyto-remediation, lead or hazardous materials  
abatement when protective clothing and equipment is not  
required, power brush cutter, retention liners, artificial turf,  
retaining walls, walk behind surface planer, welding related to  
laborers work, remote controlled equipment normally operated by  
laborers, all technician work including but not limited to  
stitching, seaming, heat welding, fireproof sprayer, mortar  
mixer, concrete finisher, form setter for concrete curbs and  
flatwork, Gunite nozzle man, stone cutters, granite stone layer,  
manhole, catch basin or inlet installing, laser men. Ground man

on milling machine

GROUP 3: Ingersoll Rand heavy duty crawler master type HCMZ, any drill using 4" or larger bit, asbestos, toxic, bio-remediation, phyto-remediation, lead or hazardous material abatement when protective clothing and equipment is required, all working foreman including grade, pipe, concrete, clearing, blacktop drill, paving and blaster etc., Hydraulic drill or similar, forklift for masonry only, Blaster and asphalt screedman.

GROUP 4: Asbestos, toxic, lead or hazardous material abatement foreman.

-----		
PAIN0004F 05/01/2003		
	Rates	Fringes
PAINTERS		
Painters and Tapers	16.80	7.57
Structural Scaffold (over 39 ft)	17.05	7.57
Toothpick Staging (over 25 ft)	17.05	7.57
Epoxy-Brush & Roller	17.05	7.57
Swing Scaffold, Boatswain Chair,		
Spray, Sandblasting, Steam		
Cleaning, Acid and High		
Pressure Water, Paperhangers,		
Vinyl Hangers, Power Grinders		
w/respirator	17.30	7.57
Structural Steel (buildings) Spray		
Work	17.30	7.57
Spray Work/Steeple Jack (over		
100 ft)	17.80	7.57
Spray Epoxy	18.05	7.57
Bridges	26.20	7.59
-----		
PAIN0677C 06/01/2000		
	Rates	Fringes
GLAZIERS	17.50	5.50
-----		
PLUM0112P 05/01/2002		
	Rates	Fringes
BROOME COUNTY		
Townships of Lisle, Triangle, Barker, Nanticoke, Newark Valley		
Owego, Maine, Union, Vestal, Kirkwood, Conklin, Chenango,		
Fenton, Colesville, Windsor and Stanford		
CHENANGO COUNTY		
Townships of Linklaen, Otselic, Smyrna, Sherburne, Columbus,		
Pitcher, Pharsalia, Plymouth, North Norwich, New Berlin,		
German, McDonough, Preston, Norwich, Smithville, Oxford,		
Guilford		
PLUMBERS AND STEAMFITTERS	21.71	9.45
-----		
ROOF0203A 05/15/1997		
	Rates	Fringes
ROOFER	17.50	6.76
-----		
SFNY0669A 04/01/2003		
	Rates	Fringes
SPRINKLER FITTER	28.45	6.10
-----		
SHEE0058B 05/01/2002		
	Rates	Fringes
CHENANGO COUNTY:		
SHEET METAL WORKERS (Incl. HVAC Duct):		
Projects with sheetmetal work		
contracts totalling \$5 million or		
less	22.60	11.51
Projects over \$5 million	23.60	11.51
-----		
SHEE0112C 05/01/2001		

	Rates	Fringes
BROOME COUNTY		
SHEET METAL WORKERS	21.46	8.94

-----  
TEAM0693A 05/01/1991

	Rates	Fringes
TRUCK DRIVERS (HEAVY & HIGHWAY)		
GROUP 1	16.20	4.14+a
GROUP 2	16.25	4.14+a
GROUP 3	16.30	4.14+a
GROUP 4	16.45	4.14+a
GROUP 5	16.60	4.14+a

## FOOTNOTES:

a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day, Christmas Day, provided the employee works the day before and the after the holidays.

## TRUCK DRIVERS HEAVY &amp; HIGHWAY CLASSIFICATION:

GROUP 1: Pickups; panel trucks; flatboy material trucks (straight jobs); single-axle dump trucks; dumpsters; receivers; greasers; truck tiremen.

GROUP 2: Tandems; batch trucks mechanics.

GROUP 3: Semi-trailers; low-boy trucks; asphalt distributors trucks; agitator; mixer trucks and dumpcrete type vehicles; truck mechanic; fuel truck.

GROUP 4: Specialized earth moving equipment - euclid type or similar off-highway equipment; where not self loaded; straddle (ross) carrier; self contained concrete unit.

GROUP 5: Off-highway tandem back-dump; twin engine equipment and double hitched equipment where not self loaded.

-----  
WELDERS: Receive rate prescribed for craft performing operation to which welding is incidental.+,-----  
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.=====

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)).

-----  
In the listing above, the "SU" designation means that rates listed under that identifier do not reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have been determined to be prevailing.

## WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

- \* an existing published wage determination
- \* a survey underlying a wage determination
- \* a Wage and Hour Division letter setting forth a position on a wage determination matter
- \* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations  
Wage and Hour Division  
U. S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator  
U.S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board  
U. S. Department of Labor  
200 Constitution Avenue, N. W.  
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION