

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE OF PAGES 1 2		
2. MODIFICATION NO.: 0004		3. EFFECTIVE DATE JUL 08, 2004		4. REQUISITION/PURCHASE REQ. NO. W81W3G-2035-7181		PROJECT NO. (If applicable)	
6. ISSUED BY Department of the Army Baltimore District, Corps of Engineers Contracting Division P.O. Box 1715 Baltimore MD 21203-1715		CODE CA31		7. ADMINISTERED BY: Contracting Division, Contracts Branch CENAB-CT-C 10 S. Howard ST. Room 7000 Baltimore, MD 21203-1715		CODE E1P0100	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(x)		9A. AMENDMENT OF SOLICITATION NO. W912DR-04-B-0015	
				X		9B. DATED (SEE ITEM 11) JUN 04, 2004	
						10A. MODIFICATION OF CONTRACT/ ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

	The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended.	
	BID OPENING DATE SEE BELOW	

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER No. ITEM 10A
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR43.103(b)
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: changes clause FAR 52.243.1
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

**GARFIELD AVENUE STORM WATER TRANSPORT SYSTEM
OLYPHANT, PENNSYLVANIA**

SEE THE FOLLOWING PAGE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR _____ (signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

AMENDMENT NO. 0004 TO ADVERTISED IFB W912DR-04-B-0015
EFFECTIVE JUL 08, 2004

SOLICITATION

- 1) Standard Form 1442, Solicitation, Offer, and Award, Block 11A: Time and date for receiving bids for this project is extended to 2:00 PM, local time, Jul 15, 2004.
- 2) Price Schedule: Delete price schedule in its entirety as originally issued and substitute the attached revised price schedule, dated Jul 07, 2004.

SPECIFICATIONS:

- 3) Section 01050, Paragraph 1.13.1: Revise the third sentence to read as follows:
“The Contractor shall give timely notice (at least seven days) to both the Lackawanna County Railroad Authority (570) 963-6676 and the Delaware-Lackawanna Railroad (Mr. Forest Van Schwartz (570) 343-4580) of any construction activity to be performed by the Contractor within the vicinity of the right-of-way that might require the railroad to provide personnel to safeguard the movement of trains.”
- 4) Section 01270, Paragraph 5.3: Delete the second sentence and substitute the following: “All bidders shall assume a lump sum cost of \$100,000. The Contractor shall bill against this item monthly for both Contractor relocated utilities, and by submittal of actual invoices from utility owners for relocations performed by the utility owner. If final costs for this item are less than \$100,000, a credit modification will be issued at the completion of the project. If costs for this item exceed \$100,000, a modification will be issued to the contractor monthly to pay for costs accrued during that month. Concrete encasement of utilities and excavation of soil for the sole purpose of a utility relocation shall also be paid for under this bid item. Costs for excavation of soil not solely for the purpose of a utility relocation shall be paid for under Payment Item 0001, “Garfield Avenue Stormwater Transport.” ”

ATTACHMENT: Revised Price Schedule, dated Jul 07, 2004

PART I - THE SCHEDULE

SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

ATTACHMENT TO ACCOMPANY AMENDMENT NO. 0004
TO IFB W912DR-04-B-0015, JUL 07, 2004

PRICE SCHEDULE

Item No.	Description	Estimated Quantity	Unit	Price	Amount
0001	All costs in connection with the Garfield Avenue Stormwater Transport System, complete as shown on drawings and specified, but exclusive of work covered under Items 0002 and 0003 below	---	JOB	LS	\$_____
0002	Testing, Handling and Disposal of Contaminated Material				
0002AA	First 1,200 CY	1,200	CY	\$_____	\$_____
0002AB	Over 1,200 CY	1,000	CY	\$_____	\$_____
0003	Utility Relocations	---	JOB	LS	<u>\$100,000</u>

TOTAL ESTIMATED BID AMOUNT \$_____

W912DR-04-B-0015

PART I - THE SCHEDULE
SECTION 00100 - SUPPLIES OR SERVICES AND PRICES

NOTES TO OFFERORS

VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS. The Variation in Estimated Quantities clause is only applicable to Item No. 0002.

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Item No. 0002 is less than 85% of the quantity of the first sub-item listed under such item, the Contractor will be paid at the contract unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Item No. 0002 exceeds 115% or is less than 85% of the total estimated quantity of the sub-items under that item, and/or if the quantity of work performed under the second sub-item or any subsequent sub-item under Item No. 0002 exceeds 115% or is less than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease in the time required for performance of this contract the contract completion time will be adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities. (EFARS 52.212-5001 MAR 1995)