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PAGE 2 OF 2 PAGES

AMENDMENT NO. 0005 TO RFP W912DR-04-R-0061
EFFECTIVE SEP 02, 2004

AMENDMENTS:

1) Amendment 0002, Item 24.

a) Revised Drawing A-105: Revise Detail B/A-105 in accordance with
attached Sketch SK-A03, dated 9-02-04.

b) Revised Drawing A-105: Revise drawing in accordance with attached
Sketch SK-AQ7, dated 9-02-04.

2) Amendment 0002, Item 30:

a) Revised Drawing 1-403: Replace B/I-403 Lobby Elevation with revised
B/1-403 Lobby Elevation on attached Sketch SK-A04, dated 9-02-04.

b) Revised Drawing 1-405: Add 14/1-405 Section Detail @ Interior Canopy
as shown on attached Sketch SK-A05, dated 9-02-04.

C) Revised Drawing [-405: Add 15/1-405 Section Detail @ Interior Canopy
as shown on attached Sketch SK-A06, dated 9-02-04.

SPECIFICATIONS:

3) Page 13930A-3, Paragraph 1.2.1.2, Basisfor Calculations: Revisefirst sentence
to read “ The design of the system shall be based upon a water supply with astatic
pressure of 80 psig, and aflow of 1670 gpm at aresidua pressure of 50 psig.”

4) Page 13945A-3, Paragraph 1.2.1.2, Basisfor Calculations. Revise first sentence
to read “ The design of the system shall be based on a water supply with a static pressure
of 80 psig, and aflow of 1670 gpm at aresidual pressure of 50 psig.”

DRAWINGS:

5) Drawing A-404: Add D/A-404 Enlarged Spiral Stair Plan @ First Floor as shown
on attached Sketch SK-A01, dated 9-02-04.

6) Drawing A-404. Add E/A-404 Enlarged Spiral Stair Floor Plan @ Second Floor
as shown on attached Sketch SK-A02, dated 9-02-04.

7) Drawing F-001: Modify the Hazard Classifications schedule and Fire Protection
Design Requirements schedule as shown on attached Sketch SK-F01, 9-02-04.

ATTACHMENTS: Sketches SK-AO01, SK-A02, SK-A03, SK-A04, SK-A05, SK-A06,
SK-A07, and SK-F01, dated 9-02-04.
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