

PART I - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

PRICE SCHEDULE

| Item No. | Description | Estimated Quantity | Unit | Price | Amount |
|----------|-------------|--------------------|------|-------|--------|
|----------|-------------|--------------------|------|-------|--------|

Attachment to accompany Amendment No. 0001 to RFP W912DR-04-R-0062, Aug 17, 2004

BASE BID ITEMS

| | | | | | |
|------|--|--------|--------|---------|---------|
| 0001 | All costs in connection with the construction of the General Purpose Warehouse between grids A and G, from grid 1 thru 31 (exclusive of grids 7 and 32), including all site work, complete as shown on drawings and specified, but exclusive of work covered under Base Bid Items 0002 through 0007, and Optional Bid Items 0008 through 0017 below. | --- | JOB | LS | \$_____ |
| 0002 | All costs in connection with the removal and containerizing of groundwater encountered during excavation, including provision and maintenance of a clean on-site 38,000 liter Baker tank, complete as specified. | --- | JOB | LS | \$_____ |
| 0003 | All costs in connection with the sampling and analysis of groundwater for disposal purposes, complete as specified. | 10 | SAMPLE | \$_____ | \$_____ |
| 0004 | All costs in connection for the permitting, manifesting, transferring, transporting, treatment and disposal of contaminated groundwater encountered during excavation, complete as specified. | 10,000 | LITER | \$_____ | \$_____ |
| 0005 | All costs in connection with the steam cleaning of contaminated Baker tank and confirming clean with wipe samples, complete as specified. | 5 | EA. | \$_____ | \$_____ |
| 0006 | All costs in connection with the permitting, manifesting, transferring, transporting, treatment and disposal of Baker tank sludge or residue, complete as specified. | 1,000 | KG | \$_____ | \$_____ |

W912DR-04-R-0062

PART I - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

PRICE SCHEDULE

| Item No. | Description | Estimated Quantity | Unit | Price | Amount |
|----------|--|--------------------|------|---------|---------|
| 0007 | All costs in connection with subgrade stabilization consisting of overexcavation, disposal and stabilization of soft unstable subgrade soils beneath exterior pavements and pads, and interior pavements and slabs, complete as shown on drawings and specified (Payment Item No. 02722-1 as specified in Section 02722.). | 5,000 | SM | \$_____ | \$_____ |

TOTAL ESTIMATED BASE BID AMOUNT \$_____

OPTIONAL BID ITEMS

| | | | | | |
|------|--|-----|-----|----|---------|
| 0008 | All costs in connection with the construction of the Air Line of Communication (ALOC) equipment including scissors lifts described in Specification Section 11162, and related weigh scales and controls, complete as shown on drawings and specified. Pits, power, conduits and pullboxes are included in Base Bid Item 0001. | --- | JOB | LS | \$_____ |
| 0009 | All costs in connection with the construction of the General Purpose Warehouse Card Access Security System including CASS cabling and electrical connections, complete as shown on drawings and specified. Empty conduits with pull strings, J boxes are included in Base Bid Item 0001. | --- | JOB | LS | \$_____ |
| 0010 | All costs in connection with the reconstruction of "O" Avenue from 2 nd Street to 3 rd Street including associated demolition, grading, paving, curbing, and utility modifications, complete as shown on drawings and specified. | --- | JOB | LS | \$_____ |

W912DR-04-R-0062

PART I - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

PRICE SCHEDULE

| Item No. | Description | Estimated Quantity | Unit | Price | Amount |
|----------|--|--------------------|------|-------|---------|
| 0011 | Warehouse Option A. All costs in connection with the construction of the additional structural bay between Grids A and G, from Grid 31 to Grid 32, including associated loading dock and equipment, and floor finish at dock door, sitework, paving, foundations, roof framing, mechanical and electrical systems complete as shown on drawings and specified. | --- | JOB | LS | \$_____ |
| 0012 | Warehouse Option B. All costs in connection with the construction of the additional structural bay between Grids A and G, from Grid 7 to Grid 8, including associated loading dock and equipment, and floor finish at dock door, sitework, paving, foundations, roof framing, mechanical and electrical systems complete as shown on drawings and specified. | --- | JOB | LS | \$_____ |
| 0013 | All costs in connection with the construction of Electrical Duct Bank from Primary Power manhole for Building located near Administration Annex to Primary Power manhole located at 2 nd Street, complete as shown on drawings and specified. | --- | JOB | LS | \$_____ |
| 0014 | All costs in connection with the modifications to Buildings 5 & 6 including associated grading, paving, temporary docks, light fixtures, devices, and connection to existing power complete as shown on drawings and specified. | --- | JOB | LS | \$_____ |
| 0015 | All costs in connection with construction of floor hardener at warehouse slab between grids A and G, from grid 1 thru 31 (exclusive of grids 7 and 32), complete as specified in Section 03300. | --- | JOB | LS | \$_____ |

W912DR-04-R-0062

PART I - THE PRICE SCHEDULE
SECTION 00010 - SUPPLIES OR SERVICES AND PRICES

PRICE SCHEDULE

| Item No. | Description | Estimated Quantity | Unit | Price | Amount |
|----------|--|--------------------|------|-------|---------|
| 0016 | All costs in connection with construction of floor hardener at warehouse slab between grids A and G, from grid 31 thru 32 (Warehouse Option A) complete as specified in Section 03300. | --- | JOB | LS | \$_____ |
| 0017 | All costs in connection with construction of floor hardener at warehouse slab between grids A and G, from grid 7 thru 8 (Warehouse Option B) complete as specified in Section 03300. | --- | JOB | LS | \$_____ |

TOTAL ESTIMATED BASE AND OPTIONAL BID AMOUNT \$_____

NOTES TO OFFERORS

Offerors must quote on all items including Optional Items. Failure to quote on all items may be cause for rejection of the proposal.

Optional Items may be exercised at any time after contract award within the calendar days specified below. The Contracting Officer may exercise the Optional Items by written notice to the Contractor, postmarked within the period specified. The Government may exercise any, all or none of the listed Optional Items in any order.

No additional time for contract completion will be allowed when an Optional Item is exercised.

| <u>Optional Item Number</u> | <u>Calendar Days After Contract Award</u> |
|-----------------------------|---|
| 0008 | 365 |
| 0009 | 365 |
| 0010 | 90 |
| 0011 | 90 |
| 0012 | 90 |
| 0013 | 90 |
| 0014 | 90 |
| 0015 | 90 |
| 0016 | 90 |
| 0017 | 90 |

EVALUATION OF OPTIONS: Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interest, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirements. Evaluation of options will not obligate the Government to exercise the option(s). (FAR 52.217-5 JUL 1990)

W912DR-04-R-0062

00010-5