

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 3</div>	
2. AMENDMENT/MODIFICATION NO. <div style="text-align: center;">0001</div>		3. EFFECTIVE DATE <div style="text-align: center;">14-Apr-2005</div>		4. REQUISITION/PURCHASE REQ. NO. W81W3G-5073-8674		5. PROJECT NO.(If applicable)	
6. ISSUED BY USAED - BALTIMORE 10 SOUTH HOWARD STREET BALTIMORE MD 21201		CODE W912DR		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center; font-weight: bold;">See Item 6</div>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W912DR-05-T-0067	
				X		9B. DATED (SEE ITEM 11) 14-Apr-2005	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) REQUEST FOR QUOTATIONS, W912DR-05-T-0067 FOR THE ANNUAL MAINTENANCE OF THEREYNOLDS DEBRIS VESSEL IS AMENDED TO REFLECT THE DELETION OF THE SCOPE OF WORK IN THE ORIGINAL REQUEST FOR QUOTATIONS AND THE ADDITION OF THE ENCLOSED SCOPE OF WORK IN THIS AMENDMENT PER THE ENCLOSED SUMMARY OF CHANGES. THE BID DUE DATE REMAINS UNCHANGED.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 15-Apr-2005	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 1449 - CONTINUATION SHEET

The following have been modified:

SCOPE OF WORK

SCOPE OF WORK REYNOLDS

NOTE; Vessel will be delivered to successful bidding contractor. Contract work shall be completed within 15 days after delivery from government personnel.

- A. Haul, block and re-float upon completion of contract work to the 60ft. by 22 ft. beam Debris Vessel Reynolds. Weight of vessel is approx. 94 tons.
- B. Pressure wash, clean and scrape bottom of marine growth and loose paint.
- C. Sand bottom and sides in preparation for painting.
- D. Wire brush or sand- wash bare spots.
- E. Check for pitting, corrosion and electrolysis.
- F. Apply epoxy mastic and primer to bare spots. Using Mare Island Epoxy system for steel hulls with DeVoe 150, 151 and 152 coating.
- G. Apply one (1`) coat of gloss black DeVoe paint from the waterline to the deck, to include splash guard on and around bow (paint required is DeVoe-DeVran 229 Gloss black Acrylic 229-K-99).
- H. Apply two (2) coats of antifouling red paint on bottom to waterline. Paint to be compatible with existing paint.
- I. Repaint all numbers and lettering with Gloss White Paint (DeVoe-DeVran229 Gloss White Acrylic Epoxy 229-K-3501).
- J. Repack Shaft Stuffing Boxes.
- K. Replace Zinc Anodes. Consisting of 4sets of keel cooler zincs, 18 Hull zincs and 2 sets of shaft zincs.
- L. Drain, flush and Re-install a 50/50 mixture of antifreeze to all engines and Keel Coolers. Total amount of antifreeze is approx 50 gals. Before mixing.
- M. All Keel cooler grating will be checked for corrosion and missing hardware. Any missing hardware will be replaced as needed. Normally this will consist of replacing approx. up to 16 bolts and nuts.
- N. Provide all necessary labor and material to remove and plug hydraulic connections from 4 cylinders and 1 rotary actuator from a HIAH Sea Crane model 200. Perform a standard rebuild of each hydraulic cylinder and rotary actuator. This consists at a minimum disassembly of cylinder, polishing of rod, honing barrel replacement of seals and assembly, painting and bench testing of cylinders. The rebuild of the rotary actuator will be done according to manufacture recommendations.
- O. Drain flush hydraulic system install new filters, and add new biodegradable hydraulic oil to system. Contractor to use Castrol Tribol Biotop 1448 biodegradable hydraulic oil. It is estimated that a total of 25 gals will be needed.
- P. Flush and fill steering system with Castrol Tribol Biotop hydraulic oil. Approx. 20 gal of oil.
- Q. Contractor is responsible for the safe disposal of all the old hydraulic oil per EPA requirements.
- R. Check props and replace if needed with government provided props. If props are changed old props are to be repaired and returned to Corps personnel.
- S. Check shafts and replace if needed with government provided shafts. If shafts are replaced a new set of spare shafts will be provided by contractor. When replacing shafts new cutlass bearings will be installed.
- T. If repairs under R and S are not provided these costs will be subtracted from the final billing.

The Vessel Reynolds is a 60ft by 20ft steel hulled vessel used for debris removal in the harbor of Baltimore. It's approximate weight is 94 tons. Due to the mission of the vessel the time frame for work will have to be enforced. Anyone wishing to view the vessel prior to bidding contact the following person.

Charles R Campbell

Chief Debris Removal Team

Office 202-546-2132
Cell 410-960-1735

(End of Summary of Changes)